SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 115 CONTRACT ID : IR-28980-A
LETTING DATE :

SECTION NO. 0001 BRIDEGE WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 5.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 40.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
13 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
14 202-02240 PAVEMENT REMOVAL 2,935.000 SYS
15 202-02272 PAVED SIDE DITCH, REMOVE 130.000 LFT
16 202-03783 SIGN, PANEL, REMOVE 2.000 EACH
17 202-04089 SIGN, SHEET, REMOVE 8.000 EACH
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51368 SLOPEWALL, REMOVE 163.000 SYS
20 202-51822 BRIDGE DECK OVERLAY, REMOVE 274.000 SYS
21 202-74050 SIGN, OVERHEAD, REMOVE 2.000 EACH
22 202-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 2.000 EACH
23 203-02000 EXCAVATION, COMMON 13,186.000 CYS
24 203-02055 EMBANKMENT 266.000 CYS
25 203-02070 BORROW 6,311.000 CYS
26 203-08607 LINEAR GRADING 1,680.000 LFT
27 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 14.000 TON
28 205-06933 TEMPORARY DITCH INLET PROTECTION 32.000 EACH
29 205-06937 TEMPORARY SILT FENCE 22,613.000 LFT
30 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 214.000 CYS
31 207-08263 SUBGRADE TREATMENT, TYPE IA 30,495.000 SYS
32 208-02046 GRADING IN GORE AREA 7.000 EACH
33 211-02050 B BORROW 189.000 CYS
34 211-06467 AGGREGATE FOR END BENT BACKFILL 41.000 CYS
35 211-07454 STRUCTURE BACKFILL 133.000 CYS
36 302-07455 DENSE GRADED SUBBASE 42.000 CYS
37 303-01180 COMPACTED AGGREGATE, NO. 53 584.000 TON
38 306-08034 MILLING, ASPHALT, 1 1/2 IN. 94,956.000 SYS
39 306-08038 MILLING, ASPHALT, 4 IN. 7,738.000 SYS
40 306-08043 MILLING, TRANSITION 4,758.000 SYS
41 401-06264 PROFILOGRAPH, HMA LUMP LUMP
42 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 11,385.000 TON
43 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 6,475.000 TON
44 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 13,345.000 TON
45 401-08365 QC/QA-HMA, 5, 64, BASE, 19.0 mm 5,345.000 TON
46 406-05520 ASPHALT FOR TACK COAT 62.000 TON
47 501-06325 QC/QA-PCCP, 14 IN. 2,267.000 SYS

48 503-03489 RETROFITTED TIE BARS 800.000 EACH
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CALL ORDER : 115 CONTRACT ID : IR-28980-A
LETTING DATE :

SECTION NO. 0001 BRIDEGE WIDENING

49 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
50 601-05999 CURVED TERMINAL END 6.000 EACH
51 601-08182 GUARDRAIL, THRIE BEAM 2,750.000 LFT
52 601-08183 GUARDRAIL, THRIE BEAM, DOUBLE FACED 2,844 .000 LFT
53 601-08186 GUARDRAIL TRANSITION, TTT 9.000 EACH
54 601-08187 GUARDRAIL TRANSITION, WGT 7.000 EACH
55 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
56 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
57 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 544 .000 LFT
58 602-06729 BARRIER DELINEATOR 10.000 EACH
59 603-06040 FENCE, FARM FIELD, 47 IN. 210.000 LFT
60 606-07484 MILLED HMA SHOULDER CORRUGATIONS 35,565.000 LFT
61 606-07485 MILLED PCCP SHOULDER CORRUGATIONS 1,460.000 LFT
62 607-06335 PAVED SIDE DITCH, A 20.000 LFT
63 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 248.000 SYS
64 610-07788 HMA FOR APPROACHES, TYPE D 575.000 TON
65 616-02320 GEOTEXTILES 241.000 SYS
66 616-06405 RIPRAP, REVETMENT 58.000 TON
67 616-06451 RIPRAP, UNIFORM 2.000 TON
68 616-51367 SLOPEWALL, CONCRETE, 4 IN. 405.000 SYS
69 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
70 621-06545 FERTILIZER 2.800 TON
71 621-06553 SEED MIXTURE, R 1,165.000 LBS
72 621-06565 MULCHING MATERIAL 13.700 TON
73 621-06567 WATER 117.000 KGAL
74 621-06574 SODDING 2,279.000 SYS
75 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN. 762.000 LFT
76 701-99086 PILE TIP, STEEL SHELL 26.000 EACH
77 702-51005 CONCRETE, A, SUBSTRUCTURE 73.500 CYS
78 702-51015 CONCRETE, B, FOOTINGS 35.800 CYS
79 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 54.000 LBS
80 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 192.000 LBS
81 702-51864 FIELD DRILLED HOLE 84.000 EACH
82 702-90915 CONCRETE, A 525.200 CYS
83 702-92857 CONCRETE, C, SUBSTRUCTURE 16.400 CYS
84 703-51030 REINFORCING STEEL 8,461.000 LBS
85 703-51032 REINFORCING STEEL, EPOXY COATED 53,246.000 LBS
86 704-51002 CONCRETE, C, SUPERSTRUCTURE 100.500 CYS
87 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 4.000 EACH
88 706-51020 CONCRETE, C, RAILING 35.100 CYS
89 709-51821 SURFACE SEAL LUMP LUMP
90 711-51038 STRUCTURAL STEEL LUMP LUMP
91 711-51864 DRILLED HOLE 30.000 EACH
92 711-96800 STUD SHEAR CONNECTORS 252.000 EACH
93 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 10.000 LFT
94 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 10.000 LFT
95 715-05407 PIPE, END BENT DRAIN, 6 IN. 60.000 LFT

96 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 3,530.000 LFT
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LETTING DATE :

SECTION NO. 0001 BRIDEGE WIDENING

97 715-05423 PIPE SLOTTED DRAIN, 15 IN. 740.000 LFT
98 720-06607 SLOTTED DRAIN CLEANOUT 6.000 EACH
99 720-44000 CASTING, ADJUST TO GRADE 23.000 EACH
100 720-45075 INLET, R13 5.000 EACH
101 720-45141 INLET, H5, MODIFIED 1.000 EACH
102 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 50.000 SFT
103 722-51842 BRIDGE DECK OVERLAY 274.000 SYS
104 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 10.000 CYS
105 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 495.000 SFT
106 722-60824 SURFACE MILLING 274.000 SYS
107 724-03276 EXPANSION JOINT SEALING SYSTEM 86.000 LFT
108 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
109 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 56,255.000 LFT
110 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 5,560.000 LFT
111 801-06640 CONSTRUCTION SIGN, A 122.000 EACH
112 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
113 801-06710 FLASHING ARROW SIGN 120.000 DAY
114 801-06775 MAINTAINING TRAFFIC LUMP LUMP
115 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 9.000 EACH
116 801-07119 BARRICADE, 111-B 120.000 LFT
117 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 16,012.000 LFT
118 801-09087 TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN. 115.000 LFT
119 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
120 801-92448 CONSTRUCTION SIGNS, MOBILE 2,400.000 DAY
121 802-03811 OVERHEAD SIGN STRUCTURE, BOX TRUSS, RESET 1.000 EACH
122 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 117.600 LFT
123 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 166.300 LFT
124 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 44.400 LFT
125 802-07057 SIGN, PANEL, WITH LEGEND 1,867.000 SFT
126 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 4.000 EACH
127 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 1.000 EACH
128 802-07275 BOX TRUSS SIGN FOUNDATION, V-C 3.000 EACH
129 802-07278 BOX TRUSS SIGN FOUNDATION, V-D 2.000 EACH
130 802-08479 OVERHEAD SIGN STRUCTURE, BOX TRUSS 3.000 EACH
131 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 17.750 SFT
132 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 183.010 SFT
133 802-76095 STRUCTURAL STEEL, BREAKAWAY 556.000 LBS
134 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 1.000 EACH
135 802-76170 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 210.000 LFT
136 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
137 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 204.000 LFT
138 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 6.000 EACH
139 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
140 805-08494 RADIO SPREAD SPECTRUM 9.000 EACH
141 805-08495 RADIO ANTENNA EXTENSION 1.000 EACH
142 805-09094 SIGNAL CONTROLLER, TS2, TYPE 1 1.000 EACH
143 805-09097 RADIO, OMNI ANTENNA 1.000 EACH
144 805-09098 RADIO, YAGI ANTENNA 8.000 EACH
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SECTION NO. 0001 BRIDEGE WIDENING

145 805-90736 TELEPHONE MODEM 1.000 EACH
146 805-95889 WIRE, NO. 10 COPPER, 1C 1,721.000 LFT
147 807-02108 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT, 8.000 EACH
148 807-02191 HANDHOLE, LIGHTING 4.000 EACH
149 807-02428 CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN. 5.000 EACH
150 807-03934 LIGHT STRUCTURE, REMOVE 5.000 EACH
151 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 505.000 LFT
152 807-82004 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5 LUMINAIRES 1.000 EACH
153 807-82006 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 7 LUMINAIRES 2.000 EACH
154 807-82007 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 8 LUMINAIRES 1.000 EACH
155 807-82017 SIGN CIRCUIT INSTALLATION, CANTILEVER, 3 LUMINAIRES 1.000 EACH
156 807-85752 LIGHT POLE, 40 FT. E.M.H., 10.0 FT. MAST ARM, BREAKAWAY BASE 5.000 EACH
157 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 5.000 EACH
158 807-86790 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 21.000 EACH
159 807-87556 WIRE, THW OR TW, NO. 10 COPPER STRANDED 294.000 LFT
160 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,735.000 LFT
161 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,735.000 LFT
162 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 11,375.000 LFT
163 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 19,460.000 LFT
164 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 7,360.000 LFT
165 808-06716 LINE, REMOVE 24,500.000 LFT
166 808-07592 LINE, EPOXY, SOLID, WHITE, 5 IN. 185.000 LFT
167 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 1,235.000 LFT
168 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 20,620.000 LFT
169 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 1,560.000 LFT
170 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 935.000 EACH
171 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,240.000 EACH
172 808-97127 LINE, THERMOPLASTIC, SOLID, WHITE, 5 IN. 20.000 LFT
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CALL ORDER : 120 CONTRACT ID IR-29137-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 20.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 8.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 160.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 108-01614 PARTNERING OVERHEAD LUMP LUMP
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 152,720.000 SYS
15 202-02241 GUARDRAIL, REMOVE 3,194.000 LFT
16 202-02273 CENTER CURB, CONCRETE, REMOVE 937.000 SYS
17 202-02278 CURB, CONCRETE, REMOVE 10,380.000 LFT
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
20 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 6.000 EACH
21 202-74050 SIGN, OVERHEAD, REMOVE 15.000 EACH
22 202-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 6.000 EACH
23 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 3.000 EACH
24 202-90413 SLOPEWALL, CONCRETE, 4 IN., REMOVE 521.000 SYS
25 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 9.000 EACH
26 202-94954 BARRIER WALL, CONCRETE, REMOVE 14,053.000 LFT
27 202-96070 HIGH MAST TOWER, REMOVE 4.000 EACH
28 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 4.000 EACH
29 203-02000 EXCAVATION, COMMON 491,908.000 CYS
30 203-04523 DEWATERING LUMP LUMP
31 205-03371 SEDIMENT, REMOVE 7,551.000 CYS
32 205-03662 IRRIGATION, LANDSCAPE LUMP LUMP
33 205-06930 SPLASHPAD, RIPRAP 52.000 TON
34 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 3,888.000 TON
35 205-06933 TEMPORARY DITCH INLET PROTECTION 198.000 EACH
36 205-06934 TEMPORARY MULCHING 35.800 TON
37 205-06936 TEMPORARY SEDIMENT TRAP 614.000 TON
38 205-06937 TEMPORARY SILT FENCE 10,334.000 LFT
39 205-06938 TEMPORARY SLOPE DRAIN 295.000 LFT
40 206-51225 EXCAVATION, DRY 5,120.000 CYS
41 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 731.000 CYS
42 207-08263 SUBGRADE TREATMENT, TYPE IA 328,739.000 SYS
43 207-08268 SUBGRADE TREATMENT, TYPE 1V 74,553.000 SYS
44 208-02046 GRADING IN GORE AREA 6.000 EACH
45 210-07739 TEMPORARY 2.000 EACH
46 210-07808 BLOCK 778.000 SFT
47 210-08274 COMPOST 4,478.000 CYS
48 211-02050 B BORROW 16,880.000 CYS
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CALL ORDER : 120 CONTRACT ID : IR-29137-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT

49 211-06467 AGGREGATE FOR END BENT BACKFILL 294.600 CYS
50 211-07454 STRUCTURE BACKFILL 53,857.400 CYS
51 213-08058 FLOWABLE BACKFILL 679.000 CYS
52 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 10.000 EACH
53 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 141,406.400 TON
54 302-06464 SUBBASE FOR PCCP 18,851.800 CYS
55 302-07455 DENSE GRADED SUBBASE 112.900 CYS
56 302-08562 COARSE AGGREGATE, 8 2,728.600 TON
57 303-01180 COMPACTED AGGREGATE, NO. 53 10,679.800 TON
58 304-07491 HMA PATCHING, TYPE C 419.000 TON
59 306-08034 MILLING, ASPHALT, 1 1/2 IN. 37,031.000 SYS
60 306-08043 MILLING, TRANSITION 4,372.000 SYS
61 401-06264 PROFILOGRAPH, HMA LUMP LUMP
62 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 6,365.900 TON
63 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 39,536.000 TON
64 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 175,653.800 TON
65 401-09084 QC/QA-HMA, 5, 76, BASE, 0G, 25.0 mm 51,098.300 TON
66 401-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm -- SMA 19,692.500 TON
67 402-07432 HMA SURFACE, TYPE A 1,682.000 TON
68 402-07435 HMA INTERMEDIATE, TYPE A 3,166.000 TON
69 402-07453 HMA FOR TEMPORARY PAVEMENT 48,176.600 TON
70 402-07787 HMA WEDGE AND LEVEL, TYPE D 376.500 TON
71 406-05520 ASPHALT FOR TACK COAT 383.910 TON
72 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
73 501-06322 QC/QA-PCCP, 11 IN. 4,383.600 SYS
74 501-06727 CORING, PCCP LUMP LUMP
75 501-08193 QC/QA-PCCP, 10.5 IN. 62,820.400 SYS
76 503-05240 D-1 CONTRACTION JOINT 36,711.000 LFT
77 503-05310 TERMINAL JOINT 295.000 LFT
78 506-06333 PCCP PATCHING, FULL DEPTH 216.300 SYS
79 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
80 601-06037 GUARDRAIL END TREATMENT, | 1.000 EACH
81 601-06234 IMPACT ATTENUATOR, R1, W1, TL-2 2.000 EACH
82 601-06238 IMPACT ATTENUATOR, R1, W1, TL-3 9.000 EACH
83 601-06243 IMPACT ATTENUATOR, R2, W2, TL-2 6.000 EACH
84 601-06417 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-2 1.000 EACH
85 601-06421 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, Wi, TL-3 3.000 EACH
86 601-06421 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, Wi, TL-3 1.000 EACH
87 601-06426 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R2, W2, TL-2 1.000 EACH
88 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
89 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
90 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
91 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,712.500 LFT
92 602-06729 BARRIER DELINEATOR 1,585.000 EACH
93 602-06945 BARRIER, CONCRETE, 45 IN. 16,774.000 LFT
94 602-06945 BARRIER, CONCRETE, 45 IN. 19,583.000 LFT
95 602-06945 BARRIER, CONCRETE, 45 IN. 501.000 LFT

96 602-08588 CONCRETE BARRIER, 45 IN., MODIFIED 165.000 LFT
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97 602-94283 BARRIER, SINGLE FACE, CONCRETE 2,634.000 LFT
98 603-08663 FENCE GATE, CHAIN LINK, BLACK COATED VINYL, 1.000 EACH
99 603-98225 FENCE, CHAIN LINK, BLACK VINYL COATED, 48 IN. 16,355.300 LFT
100 604-06070 SIDEWALK, CONCRETE 1,521.000 SYS
101 604-07894 CURB RAMP, CONCRETE, A 103.000 SYS
102 604-07904 CURB RAMP, CONCRETE, L 40.000 SYS
103 604-09143 ARCHITECTURAL CONCRETE SIDEWALK OVERLAY 7,025.000 SFT
104 604-91531 SIDEWALK, CONCRETE, 4 IN. 2,366.000 SYS
105 605-06095 CURB, INTEGRAL, B, CONCRETE 1,206.000 LFT
106 605-06100 CURB, INTEGRAL, C, CONCRETE 5,787.000 LFT
107 605-06120 CURB, CONCRETE 65.000 LFT
108 605-06125 CURB, CONCRETE, MODIFIED 115.000 LFT
109 605-06210 CENTER CURB, C, CONCRETE 704.000 LFT
110 605-52807 CURB AND GUTTER, COMBINED 93.000 LFT
111 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 677.400 SYS
112 610-07788 HMA FOR APPROACHES, TYPE D 2,061.400 TON
113 615-06490 RIGHT OF WAY MARKER 15.000 EACH
114 615-06510 MONUMENT, C 12.000 EACH
115 615-06515 MONUMENT, D 47.000 EACH
116 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
117 615-07832 BENCH MARK POST 2.000 EACH
118 616-02320 GEOTEXTILES 10,678.000 SYS
119 616-05688 RIPRAP, CLASS 1 1,126.200 TON
120 616-06405 RIPRAP, REVETMENT 3,679.300 TON
121 616-06451 RIPRAP, UNIFORM 1,088.000 TON
122 616-51367 SLOPEWALL, CONCRETE, 4 IN. 714.300 SYS
123 620-08426 SOUND BARRIER DESIGN AND LAYOUT LUMP LUMP
124 620-08427 SOUND BARRIER ERECTION 303,231.000 SFT
125 620-08428 SOUND BARRIER PANELS 303,231.000 SFT
126 620-08428 SOUND BARRIER PANELS 21,808.000 SFT
127 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 16.000 EACH
128 621-02318 SEED MIXTURE, PRAIRIE GRASS 660.300 LBS
129 621-02318 SEED MIXTURE, PRAIRIE GRASS 305.500 LBS
130 621-02770 EROSION CONTROL BLANKET 25,832.000 SYS
131 621-03909 SEED MIXTURE, NATIVE 379.500 LBS
132 621-04258 SEED MIXTURE 294.900 LBS
133 621-04258 SEED MIXTURE 7.700 LBS
134 621-06545 FERTILIZER 18.970 TON
135 621-06554 SEED MIXTURE, U 788.000 LBS
136 621-06557 SEED MIXTURE, T 2,737.000 LBS
137 621-06565 MULCHING MATERIAL 72.270 TON
138 621-06567 WATER 57.810 KGAL
139 621-06570 TOP SOIL 450.000 CYS
140 621-06574 SODDING 16,033.700 SYS
141 621-06734 WILD FLOWERS PLUG PLANTING 5,445.000 EACH
142 621-08470 INVASIVE LUMP LUMP
143 621-09167 NURSERY 253.000 LBS

144 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 48 TO 215.000 EACH
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145 622-05630 PLANT, CONIFEROUS EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN. 60.000 EACH
146 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 428.000 EACH
147 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 8.000 EACH
148 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 551.000 EACH
149 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 3,147.000 EACH
150 622-05641 PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 IN. 80.000 EACH
151 622-05645 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 72 TO 96 IN. 47.000 EACH
152 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER 18.000 EACH
153 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 319.000 EACH
154 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 113.000 EACH
155 622-05653 PLANT, GROUND COVER 202.000 EACH
156 622-05654 PLANT, PERENNIAL 2,714.000 EACH
157 622-52436 SIGN, DO NOT MOW OR SPRAY 50.000 EACH
158 622-93712 PLANT, BULBS 3,840.000 EACH
159 622-99101 PLANT, DAY LILIES 809.000 EACH
160 701-02936 PILE, STEEL H, HP 14 X 89 3,360.000 LFT
161 701-04732 PILE 1,031.500 LFT
162 701-90386 TEMPORARY SHEET PILING LUMP LUMP
163 702-01755 SOUND BARRIER ERECTION, WALL MOUNTED 21,808.000 SFT
164 702-02925 WATERPROOFING MEMBRANE SYSTEM 8,100.000 SFT
165 702-51005 CONCRETE, A, SUBSTRUCTURE 775.400 CYS
166 702-51015 CONCRETE, B, FOOTINGS 2,171.000 CYS
167 702-51863 FIELD DRILLED HOLE IN CONCRETE 152.000 EACH
168 702-94139 CONCRETE, A, ABOVE FOOTINGS 719.300 CYS
169 703-06028 REINFORCING BARS 12,416.000 LBS
170 703-06029 REINFORCING BARS, EPOXY COATED 524,364.000 LBS
171 703-51030 REINFORCING STEEL 147,453.000 LBS
172 703-51032 REINFORCING STEEL, EPOXY COATED 248,141.000 LBS
173 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 978.000 EACH
174 704-08088 QC/QA-CONCRETE, SUPERSTRUCTURE, MODIFIED 1,150.200 CYS
175 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 3,500.000 SYS
176 706-08500 REINFORCED CONCRETE MOMENT SLAB, 14 IN. 2,978.000 SYS
177 706-51020 CONCRETE, C, RAILING 957.000 CYS
178 706-91664 PIPE RAILING 1,102.500 LFT
179 706-92237 HANDRAIL, STEEL 105.000 LFT
180 707-09101 PRECAST 12.000 EACH
181 707-09104 STRUCTURAL MEMBERS, CONCRETE U-BEAM, 63 IN. 2,390.000 LFT
182 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
183 709-51821 SURFACE SEAL LUMP LUMP
184 709-96826 CONCRETE SURFACE COATING LUMP LUMP
185 714-07544 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 14 FT. X 7 FT. 458.000 LFT
186 714-08514 WINGWALL 656.100 SFT
187 715-04509 TEMPORARY PIPE 55.000 LFT
188 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 320.000 LFT
189 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 2,138.000 LFT
190 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 21,862.000 LFT
191 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 100,756.000 LFT
192 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 8,260.800 LFT
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193 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 74.000 LFT
194 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 5,017.000 LFT
195 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 7,117.000 LFT
196 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 4,357.000 LFT
197 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 4,543.000 LFT
198 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 1,796.000 LFT
199 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 1,704.000 LFT
200 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 1,032.000 LFT
201 715-05162 PIPE, TYPE 2, CIRCULAR, 54 IN. 387.000 LFT
202 715-05163 PIPE, TYPE 2, CIRCULAR, 60 IN. 4,166.000 LFT
203 715-05165 PIPE, TYPE 2, CIRCULAR, 72 IN. 12.000 LFT
204 715-05218 PIPE, TYPE 5, CIRCULAR, 15 IN. 246.000 LFT
205 715-05246 PIPE, TYPE 1, DEFORMED, 14.7 SQ. FT. 84.000 LFT
206 715-05350 PIPE, TYPE 2, DEFORMED, MIN. AREA 20.5 SQ. FT. 230.000 LFT
207 715-05407 PIPE, END BENT DRAIN, 6 IN. 300.000 LFT
208 715-06077 SAFETY METAL END SECTION, 6:1, 42 IN. 2.000 EACH
209 715-06078 SAFETY METAL END SECTION, 6:1, 48 IN. 1.000 EACH
210 715-08657 PIPE, TYPE 1, DEFORMED, MIN. AREA 56.5 SQ. FT. 240.000 LFT
211 715-09077 PIPE, TYPE 2, DEFORMED, MIN. AREA 8.5 SQ. FT. 20.000 LFT
212 715-09165 SAFETY METAL END SECTION, 6:1, 54 IN. 1.000 EACH
213 715-26775 GRATED BOX END SECTION, I, 6:1, 30 IN. 2.000 EACH
214 715-26787 GRATED BOX END SECTION, 1, 6:1, 54 IN. 1.000 EACH
215 715-46000 PIPE END SECTION, 12 IN. 18.000 EACH
216 715-46005 PIPE END SECTION, 15 IN. 24.000 EACH
217 715-46010 PIPE END SECTION, 18 IN. 8.000 EACH
218 715-46020 PIPE END SECTION, 24 IN. 7.000 EACH
219 715-46030 PIPE END SECTION, 30 IN. 3.000 EACH
220 715-46040 PIPE END SECTION, 36 IN. 13.000 EACH
221 716-07631 PIPE INSTALLATION, TRENCHLESS, 15 IN. 100.000 LFT
222 716-07635 PIPE INSTALLATION, TRENCHLESS, 36 IN. 266.000 LFT
223 718-06529 OUTLET PROTECTOR, 2 83.000 EACH
224 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 79,806.800 LFT
225 718-52610 AGGREGATE FOR UNDERDRAINS 12,821.900 CYS
226 718-99153 GEOTEXTILES FOR UNDERDRAIN 112,751.000 SYS
227 720-04790 CASTING 4.000 EACH
228 720-08659 MANHOLE, C5 25.000 EACH
229 720-08659 MANHOLE, C5 18.000 EACH
230 720-08660 MANHOLE, J5, MODIFIED 14.000 EACH
231 720-08660 MANHOLE, J5, MODIFIED 7.000 EACH
232 720-08661 MANHOLE, K5, MODIFIED 6.000 EACH
233 720-08661 MANHOLE, K5, MODIFIED 7.000 EACH
234 720-08662 MANHOLE, L5, MODIFIED 6.000 EACH
235 720-08662 MANHOLE, L5, MODIFIED 2.000 EACH
236 720-09078 MANHOLE, M5, MODIFIED 11.000 EACH
237 720-09078 MANHOLE, M5, MODIFIED 5.000 EACH
238 720-09079 INLET, HA5, MODIFIED 5.000 EACH
239 720-09079 INLET, HA5, MODIFIED 2.000 EACH
240 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
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241 720-45041 INLET, H5 9.000 EACH
242 720-45041 INLET, H5 2.000 EACH
243 720-45042 INLET, HA5 55.000 EACH
244 720-45042 INLET, HAS5 14.000 EACH
245 720-45065 INLET, N12 2.000 EACH
246 720-45141 INLET, H5, MODIFIED 1.000 EACH
247 720-45141 INLET, H5, MODIFIED 2.000 EACH
248 720-45235 CATCH BASIN, E7 17.000 EACH
249 720-45410 MANHOLE, C4 56.000 EACH
250 720-91051 INLET, A 4.000 EACH
251 720-91352 CATCH BASIN, F7 4.000 EACH
252 720-93409 INLET, B15, MODIFIED 1.000 EACH
253 720-93411 INLET, C15, MODIFIED 2.000 EACH
254 720-93501 MANHOLE, L4 3.000 EACH
255 720-94612 MANHOLE, K4 6.000 EACH
256 720-95335 MANHOLE, M4 11.000 EACH
257 720-95422 MANHOLE, J4 7.000 EACH
258 720-98174 INLET, B15 47.000 EACH
259 720-98555 INLET, C15 15.000 EACH
260 724-03276 EXPANSION JOINT SEALING SYSTEM 225.000 LFT
261 728-98377 MASONRY COATING LUMP LUMP
262 728-98377 MASONRY COATING LUMP LUMP
263 728-98377 MASONRY COATING LUMP LUMP
264 731-93945 FACE PANELS, CONCRETE 46,526.000 SFT
265 731-93946 WALL ERECTION 46,526.000 SFT
266 731-93947 LEVELING PAD, CONCRETE 3,315.000 LFT
267 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
268 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
269 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
270 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 222,656.000 LFT
271 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 187,954.000 LFT
272 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 1,122.000 LFT
273 801-06640 CONSTRUCTION SIGN, A 148.000 EACH
274 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
275 801-06710 FLASHING ARROW SIGN 1,200.000 DAY
276 801-06775 MAINTAINING TRAFFIC LUMP LUMP
277 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 6.000 EACH
278 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 10.000 EACH
279 801-07119 BARRICADE, 111-B 740.000 LFT
280 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 16,586.000 LFT
281 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 45,264.000 LFT
282 801-08402 TEMPORARY TRAFFIC BARRIER, TYPE 3 1,000.000 LFT
283 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,605.000 LFT
284 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
285 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 8.000 EACH
286 802-04893 REFERENCE POST 70.000 EACH
287 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 195.000 LFT
288 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 943.000 LFT
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289 802-07057 SIGN, PANEL, WITH LEGEND 4,078.500 SFT
290 802-07057 SIGN, PANEL, WITH LEGEND 3,265.200 SFT
291 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 67.000 EACH
292 802-07137 WIDE FLANGE SIGN POST SUPPORT FOUNDATION,VIII 4.000 EACH
293 802-07138 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 2.000 EACH
294 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 6.000 EACH
295 802-07153 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI 2.000 EACH
296 802-07154 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI1 4.000 EACH
297 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1| 4.000 EACH
298 802-07275 BOX TRUSS SIGN FOUNDATION, V-C 2.000 EACH
299 802-07278 BOX TRUSS SIGN FOUNDATION, V-D 3.000 EACH
300 802-07282 BOX TRUSS SIGN FOUNDATION, VI-B 13.000 EACH
301 802-08479 OVERHEAD SIGN STRUCTURE, BOX TRUSS 9.000 EACH
302 802-76015 SIGN,PANEL ,ENCAPSULATED LENS WITH LEGEND 236.000 SFT
303 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 35.000 SFT
304 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 655.800 SFT
305 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 72.000 SFT
306 802-76095 STRUCTURAL STEEL, BREAKAWAY 15,338.000 LBS
307 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 4.000 EACH
308 803-76170 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY (BOX TRUSS) 463.000 LFT
309 803-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY (CANTILEVER) 185.000 LFT
310 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 63.000 EACH
311 804-06740 DELINEATOR WITH POST, D2 50.000 EACH
312 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 16.000 EACH
313 805-01842 HANDHOLE, SIGNAL 66.000 EACH
314 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
315 805-02150 PEDESTRIAN SIGNAL HEAD, 18 IN. 17.000 EACH
316 805-02373 INTERCONNECT CABLE, FIBER OPTIC 7,359.000 LFT
317 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
318 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 27,926.000 LFT
319 805-07767 SIGNAL CABLE, 12C 14GA 1,378.000 LFT
320 805-08652 POLE CIRCUIT CABLE 2,845.000 LFT
321 805-09042 POLE CIRCUIT CABLE 750.000 LFT
322 805-09166 SIGNAL LUMP LUMP
323 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
324 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 2.000 EACH
325 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 26.000 EACH
326 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 14.000 EACH
327 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 10.000 EACH
328 805-78370 PEDESTRIAN PUSH BUTTON 13.000 EACH
329 805-78420 DISCONNECT HANGER 17.000 EACH
330 805-78445 SIGNAL SERVICE 4.000 EACH
331 805-78467 SIGNAL CABLE, 3C 8CGA. 104.000 LFT
332 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 5,615.000 LFT
333 805-78485 SIGNAL CABLE, 5C 14GA. 9,372.000 LFT
334 805-78490 SIGNAL CABLE, 7C 14GA. 2,531.000 LFT
335 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 14,351.000 LFT

336 805-78785 SIGNAL DETECTOR HOUSING 16.000 EACH
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337 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,585.000 LFT
338 805-78925 CONTROLLER CABINET FOUNDATION, P1 5.000 EACH
339 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
340 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 16.000 EACH
341 805-87780 CIRCUIT BREAKER 21.000 EACH
342 805-87780 CIRCUIT BREAKER 2.000 EACH
343 805-92512 MICROLOOP DETECTOR 62.000 EACH
344 805-95209 TRUCK, TOW 180.000 DAY
345 805-96014 SAW CUT, FULL DEPTH 652.000 LFT
346 805-99162 SIGNAL PEDESTAL, 11 FT. 3.000 EACH
347 807-01077 EXTERNAL WINCH PAD, CONCRETE 6.000 EACH
348 807-02109 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, WITH 69.000 EACH
349 807-02191 HANDHOLE, LIGHTING 49.000 EACH
350 807-02194 SERVICE POINT, Il, MODIFIED 7.000 EACH
351 807-04651 WIRE 28,070.000 LFT
352 807-04653 LIGHTING FOUNDATION 3.000 EACH
353 807-04653 LIGHTING FOUNDATION 68.000 EACH
354 807-04653 LIGHTING FOUNDATION 6.000 EACH
355 807-04654 LIGHT POLE 68.000 EACH
356 807-04866 LUMINAIRE 2.000 EACH
357 807-04962 LIGHT 6.000 EACH
358 807-06896 UNDERPASS 1.000 EACH
359 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 8,042.000 LFT
360 807-82003 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 LUMINARIES 2.000 EACH
361 807-82005 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 LUMINAIRES 4.000 EACH
362 807-82007 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 8 LUMINAIRES 1.000 EACH
363 807-82008 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 9 LUMINAIRES 1.000 EACH
364 807-82009 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 10 LUMINAIRES 1.000 EACH
365 807-82016 SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES 2.000 EACH
366 807-82400 LIGHT POLE, HIGH MAST, 125 FT. E.M.H. 6.000 EACH
367 807-82990 TOWER LIGHTING WINCH DRIVE 1.000 EACH
368 807-86605 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT 11.000 EACH
369 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE 118.000 EACH
370 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 36.000 EACH
371 807-86750 LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150 16.000 EACH
372 807-86810 SERVICE POINT, 11 8.000 EACH
373 807-86910 CONNECTOR KIT, UNFUSED 86.000 EACH
374 807-86915 CONNECTOR KIT, FUSED 86.000 EACH
375 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 273.000 EACH
376 807-86935 INSULATION LINK, WATERPROOFED 385.000 EACH
377 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 4.000 EACH
378 807-86955 CABLE DUCT MARKER 21.000 EACH
379 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 17,788.000 LFT
380 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 14,168.000 LFT
381 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 2,519.000 LFT
382 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 425.000 LFT
383 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 21.900 SYS

384 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 101.000 LFT
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385 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 28,578.000 LFT
386 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 38,106.000 LFT
387 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 13,454.000 LFT
388 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 831.000 LFT
389 808-06716 LINE, REMOVE 156,311.000 LFT
390 808-07591 LINE, EPOXY, SOLID, WHITE, 24 IN. 450.000 LFT
391 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 35,362.000 LFT

392 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,318.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-01025 SCALPING 0.530 ha
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 114.000 m
10 202-91385 INLET, REMOVE 7.000 EACH
11 202-93047 MANHOLE, REMOVE 2.000 EACH
12 202-93615 CONCRETE, REMOVE 1,006.000 m2
13 202-96133 PIPE, REMOVE 394.000 m
14 203-02000 EXCAVATION, COMMON 10,325.000 m3
15 203-02070 BORROW 5,970.000 m3
16 204-02290 SETTLEMENT PLATE 7.000 EACH
17 205-06933 TEMPORARY DITCH INLET PROTECTION 13.000 EACH
18 205-06937 TEMPORARY SILT FENCE 870.000 m
19 207-08267 SUBGRADE TREATMENT, TYPE I111A 20,995.000 m2
20 211-07454 STRUCTURE BACKFILL 5,110.000 m3
21 213-08058 FLOWABLE BACKFILL 355.000 m3
22 214-07202 GEOGRID, 1 2,000.000 m2
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,325.000 Mg
24 303-04110 COARSE AGGREGATE FOR BEDDING, 5 465.000 m3
25 303-07449 COMPACTED AGGREGATE, NO. 73 130.000 Mg
26 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 100.000 Mg
27 303-60012 AGGREGATE, 2 20.000 Mg
28 304-03768 SAND LEVELING COURSE 375.000 m3
29 306-08034 MILLING, ASPHALT, 38 mm 164.000 m2
30 306-08043 MILLING, TRANSITION 214.000 m2
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,775.000 Mg
32 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,960.000 Mg
33 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 4,863.000 Mg
34 402-07433 HMA SURFACE, TYPE B 8.000 Mg
35 402-07434 HMA SURFACE, TYPE C 15.000 Mg
36 402-07441 HVA BASE, TYPE B 24.000 Mg
37 406-05520 ASPHALT FOR TACK COAT 14.000 Mg
38 605-06120 CURB, CONCRETE 20.000 m
39 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 3,105.000 m
40 610-07486 HVMA FOR APPROACHES, TYPE A 605.000 Mg
41 610-07487 HMA FOR APPROACHES, TYPE B 80.000 Mg
42 610-08446 PCCP FOR APPROACHES, 150 mm 1,470.000 m2
43 611-06497 MAILBOX ASSEMBLY, SINGLE 13.000 EACH
44 611-06498 MAILBOX ASSEMBLY, DOUBLE 3.000 EACH
45 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
46 616-02320 GEOTEXTILES 130.000 m2
47 616-06405 RIPRAP, REVETMENT 25.000 Mg

48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
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49 621-04258 SEED MIXTURE 14.500 kg
50 621-04258 SEED MIXTURE 19.000 kg
51 621-06545 FERTILIZER 0.700 Mg
52 621-06559 MULCHED SEEDING, R 3,798.000 m2
53 621-06565 MULCHING MATERIAL 1.100 Mg
54 621-06567 WATER 180.000 kL
55 621-06575 SODDING, NURSERY 9,900.000 m2
56 621-07045 SEED MIXTURE, T, FALL MIX 90.000 kg
57 622-91786 SEEDLING 150.000 EACH
58 714-44240 CONCRETE, A, STRUCTURES 1.000 m3
59 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 705.000 m
60 715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm 10.000 m
61 715-05147 PIPE, TYPE 2, CIRCULAR, 200 mm 15.000 m
62 715-05148 PIPE, TYPE 2, CIRCULAR, 250 mm 10.000 m
63 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 465.000 m
64 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 440.000 m
65 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 290.000 m
66 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 70.000 m
67 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 445.000 m
68 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 5.000 m
69 715-05408 PIPE, SANITARY SEWER, 200 mm 3.000 m
70 715-05409 PIPE, SANITARY SEWER, 250 mm 35.000 m
71 715-05411 PIPE, SANITARY SEWER, 300 mm 3.000 m
72 715-05890 PIPE EXTENSION, CIRCULAR, 1050 mm 6.000 m
73 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 50.000 Mg
74 715-09064 VIDEO INSPECTION FOR PIPE 2,500.000 m
75 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
76 716-04832 PIPE CASING, 40.000 m
77 720-03194 MANHOLE 2.000 EACH
78 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
79 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 2.000 EACH
80 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
81 720-45035 INLET, F7 4.000 EACH
82 720-45045 INLET, J10 29.000 EACH
83 720-45055 INLET, M10 10.000 EACH
84 720-45075 INLET, R13 1.000 EACH
85 720-45275 PIPE CATCH BASIN, 600 mm 9.000 EACH
86 720-45410 MANHOLE, C4 9.000 EACH
87 720-45431 MANHOLE, J 2.000 EACH
88 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 0.800 m
89 720-45615 STRUCTURE, INLET, RECONSTRUCT 0.100 m
90 720-94612 MANHOLE, K4 4.000 EACH
91 720-95422 MANHOLE, J4 16.000 EACH
92 720-97958 MANHOLE, K2 1.000 EACH
93 720-98174 INLET, B15 9.000 EACH
94 720-98555 INLET, C15 1.000 EACH
95 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
96 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 323.000 m
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CALL ORDER : 155 CONTRACT ID :- R -27748-A
LETTING DATE :

SECTION NO. 0001 NEW ROAD CONSTSRUCTION

97 801-06625 DETOUR ROUTE MARKER ASSEMBLY 64.000 EACH
98 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
99 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
100 801-06775 MAINTAINING TRAFFIC LUMP LUMP
101 801-07119 BARRICADE, 111-B 102.000 m
102 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 83.000 m
103 802-07127 SIGN, DOUBLE FACED, SHEET, ENCAPSULATED LENS, WITH LEGEND, 3.000 m2
104 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 11.000 m2
105 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 4.000 m2
106 805-01842 HANDHOLE, SIGNAL 1.000 EACH
107 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 34.000 m
108 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 34.000 m
109 805-78746 PREFORMED LOOP DETECTORS 72.000 m
110 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 487.000 m
111 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 3,162.000 m
112 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 126.000 m
113 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 102.000 m
114 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 13.000 EACH
115 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 9.000 EACH
116 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH

117 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 719.000 m
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CALL ORDER : 185 CONTRACT ID : R -28749-A
LETTING DATE :

SECTION NO. 0001 CLOSED LOOP INTERCONNECT SYSTEM

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-06899 RADIO 1.000 EACH
4 105-06899 RADIO 1.000 EACH
5 105-06899 RADIO 1.000 EACH
6 105-06899 RADIO 1.000 EACH
7 105-07039 FIELD OFFICE, B 15.000 MOS
8 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
9 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 23.000 MOS
10 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
17 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
18 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
19 202-02240 PAVEMENT REMOVAL 89.000 m2
20 202-02241 GUARDRAIL, REMOVE 161.000 m
21 202-02271 HEADWALL, REMOVE 7.000 EACH
22 202-02272 PAVED SIDE DITCH, REMOVE 32.000 m
23 202-02278 CURB, CONCRETE, REMOVE 78.000 m
24 202-02279 CURB AND GUTTER, REMOVE 104.000 m
25 203-02000 EXCAVATION, COMMON 15,740.000 m3
26 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 60.800 Mg
27 205-06932 TEMPORARY CHECK DAM, STRAW BALES 582.000 m
28 205-06933 TEMPORARY DITCH INLET PROTECTION 30.000 EACH
29 205-06937 TEMPORARY SILT FENCE 1,266.000 m
30 207-08268 SUBGRADE TREATMENT, TYPE 1V 29,238.000 m2
31 211-07454 STRUCTURE BACKFILL 1,106.000 m3
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 8,274.600 Mg
33 306-08034 MILLING, ASPHALT, 38 mm 18,193.000 m2
34 401-07332 QC/QA-HMA, 1, 76, SURFACE, 9.5 mm 657.600 Mg
35 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 3,748.900 Mg
36 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 3,742.500 Mg
37 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 1,972.900 Mg
38 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 14,079.800 Mg
39 406-05520 ASPHALT FOR TACK COAT 24.900 Mg
40 603-06040 FENCE, FARM FIELD, 1190 mm 695.000 m
41 605-06120 CURB, CONCRETE 113.000 m
42 605-06140 CURB AND GUTTER, CONCRETE 63.000 m
43 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 12.500 m
44 610-07486 HMA FOR APPROACHES, TYPE A 362.800 Mg
45 610-08446 PCCP FOR APPROACHES, 150 mm 346.000 m2
46 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
47 615-06490 RIGHT OF WAY MARKER 64.000 EACH

48 615-06505 MONUMENT, B 33.000 EACH
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CALL ORDER : 185 CONTRACT ID : R -28749-A
LETTING DATE :

SECTION NO. 0001 CLOSED LOOP INTERCONNECT SYSTEM

49 615-06510 MONUMENT, C 15.000 EACH
50 616-02320 GEOTEXTILES 1,835.000 m2
51 616-05688 RIPRAP, CLASS 1 120.000 Mg
52 616-06405 RIPRAP, REVETMENT 847.500 Mg
53 616-06451 RIPRAP, UNIFORM 102.000 Mg
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
55 621-06545 FERTILIZER 1.400 Mg
56 621-06554 SEED MIXTURE, U 775.000 kg
57 621-06557 SEED MIXTURE, T 423.000 kg
58 621-06565 MULCHING MATERIAL 36.200 Mg
59 621-06567 WATER 67.500 kL
60 621-06574 SODDING 4,066.000 m2
61 703-51030 REINFORCING STEEL 1,449.000 kg
62 710-51864 FIELD DRILLED HOLE 18.000 EACH
63 714-08212 CULVERT EXTENSION 1.800 m
64 714-44240 CONCRETE, A, STRUCTURES 14.100 m3
65 714-91847 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 1500 mm 102.000 m
66 715-05118 PIPE, TYPE 1, CIRCULAR, 300 mm 17.400 m
67 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 119.000 m
68 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 5.000 m
69 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 30.200 m
70 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 197.000 m
71 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 258.000 m
72 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 79.000 m
73 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 75.900 m
74 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.31 m2 75.200 m
75 715-05350 PIPE, TYPE 2, DEFORMED, MIN. AREA 1.90 m2 5.000 m
76 715-05596 PIPE EXTENSION, CIRCULAR, 450 mm 9.300 m
77 715-05756 PIPE EXTENSION, CIRCULAR, 300 mm 3.000 m
78 715-05757 PIPE EXTENSION, CIRCULAR, 900 mm 2.000 m
79 715-06337 PIPE EXTENSION, CIRCULAR, 1200 mm 3.300 m
80 715-06471 PIPE END SECTION, MIN. AREA .31 m2 2.000 EACH
81 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
82 715-46005 PIPE END SECTION, 375 mm 14.000 EACH
83 715-46010 PIPE END SECTION, 450 mm 2.000 EACH
84 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
85 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
86 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
87 720-44296 CAP INLET 3.000 EACH
88 720-45030 INLET, E7 8.000 EACH
89 720-45035 INLET, F7 4.000 EACH
90 720-45040 INLET, G7 1.000 EACH
91 720-45065 INLET, N12 1.000 EACH
92 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
93 720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
94 720-96125 INLET, E 1.000 EACH
95 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 32,690.000 m

96 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 34.000 EACH
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CALL ORDER : 185 CONTRACT ID : R -28749-A
LETTING DATE :

SECTION NO. 0001 CLOSED LOOP INTERCONNECT SYSTEM

97 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 7.000 EACH
98 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 227.300 m
99 801-06625 DETOUR ROUTE MARKER ASSEMBLY 117.000 EACH
100 801-06640 CONSTRUCTION SIGN, A 116.000 EACH
101 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
102 801-06710 FLASHING ARROW SIGN 360.000 DAY
103 801-06775 MAINTAINING TRAFFIC LUMP LUMP
104 801-07118 BARRICADE, 111-A 14.400 m
105 801-07119 BARRICADE, 111-B 43.200 m
106 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 349.900 m
107 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 125.200 m
108 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 105.000 EACH
109 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 24.400 m2
110 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 53.600 m2
111 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 4.900 m2
112 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 14.000 EACH
113 805-01842 HANDHOLE, SIGNAL 37.000 EACH
114 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 559.000 m
115 805-01879 SIGNAL SERVICE 3.000 EACH
116 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
117 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
118 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
119 805-04953 MODEM 1.000 EACH
120 805-05405 SIGNAL PEDESTAL, 1.2 m 1.000 EACH
121 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,156.000 m
122 805-07767 SIGNAL CABLE, 12C 14 GA 585.000 m
123 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
124 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 3.000 EACH
125 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 12.000 EACH
126 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 3.000 EACH
127 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 10.000 EACH
128 805-78415 SPAN, CATENARY, AND TETHER 10.000 EACH
129 805-78420 DISCONNECT HANGER 10.000 EACH
130 805-78445 SIGNAL SERVICE 1.000 EACH
131 805-78467 SIGNAL CABLE, 3C 8GA. 81.000 m
132 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,375.000 m
133 805-78485 SIGNAL CABLE, 5C 14GA. 155.000 m
134 805-78490 SIGNAL CABLE, 7C 14GA. 483.000 m
135 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 5,379.000 m
136 805-78785 SIGNAL DETECTOR HOUSING 26.000 EACH
137 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,051.000 m
138 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
139 805-78925 CONTROLLER CABINET FOUNDATION, P1 4.000 EACH
140 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 6.000 EACH
141 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
142 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 22.000 EACH
143 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,121.000 m

144 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 3,831.000 m
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CALL ORDER : 185 CONTRACT ID : R -28749-A
LETTING DATE :

SECTION NO. 0001 CLOSED LOOP INTERCONNECT SYSTEM

145 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 570.600 m
146 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 4,459.000 m
147 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 3,962.000 m
148 808-06716 LINE, REMOVE 3,000.000 m
149 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 12.000 m
150 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,545.000 m
151 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 211.000 m
152 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 103.000 m
153 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 197.300 m
154 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 29.000 m
155 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 95.000 EACH
156 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 56.000 EACH
157 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH

158 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 532.000

3
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CALL ORDER : 210 CONTRACT ID : R -28939-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 54.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 108-01614 PARTNERING OVERHEAD LUMP LUMP
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
9 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 168.000 m2
14 202-02241 GUARDRAIL, REMOVE 25.000 m
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-51133 RAILING, REMOVE 132.000 m
21 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
22 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
23 203-02000 EXCAVATION, COMMON 92,052.000 m3
24 203-08607 LINEAR GRADING 0.650 m
25 203-51223 EXCAVATION, WATERWAY 242.000 m3
26 205-03371 SEDIMENT REMOVE 37.000 m3
27 205-06932 TEMPORARY CHECK DAM, STRAW BALES 2,088.000 m
28 205-06933 TEMPORARY DITCH INLET PROTECTION 17.000 EACH
29 205-06934 TEMPORARY MULCHING 1.600 Mg
30 205-06937 TEMPORARY SILT FENCE 2,365.000 m
31 207-08263 SUBGRADE TREATMENT, TYPE IA 73,475.000 m2
32 207-08264 SUBGRADE TREATMENT, TYPE 11 2,437.000 m2
33 207-08266 SUBGRADE TREATMENT, TYPE 111 5,452.000 m2
34 210-05813 PAINT LUMP LUMP
35 211-06467 AGGREGATE FOR END BENT BACKFILL 55.400 m3
36 211-07454 STRUCTURE BACKFILL 3,113.900 m3
37 213-52830 FLOWABLE MORTAR 3.900 m3
38 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 13,895.100 Mg
39 302-07455 DENSE GRADED SUBBASE 69.800 m3
40 303-07449 COMPACTED AGGREGATE, NO. 73 31.200 Mg
41 401-06264 PROFILOGRAPH, HMA LUMP LUMP
42 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 7,773.000 Mg
43 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 422.200 Mg
44 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 13,507.000 Mg
45 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 928.900 Mg
46 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,441.900 Mg
47 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 36,279.000 Mg
48 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 836.600 Mg
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CALL ORDER : 210 CONTRACT ID : R -28939-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 402-07432 HMA SURFACE, TYPE A 122.000 Mg
50 402-07433 HMA SURFACE, TYPE B 45.600 Mg
51 402-07435 HMA INTERMEDIATE, TYPE A 366.000 Mg
52 402-07450 HMA WEDGE AND LEVEL, TYPE A 2,093.000 Mg
53 406-05520 ASPHALT FOR TACK COAT 38.660 Mg
54 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
55 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
56 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 2.000 EACH
57 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
58 601-06037 GUARDRAIL END TREATMENT, 1 1.000 EACH
59 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
60 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 492.000 m
61 602-06729 BARRIER DELINEATOR 10.000 EACH
62 604-06070 SIDEWALK, CONCRETE 1,946.000 m2
63 604-07894 CURB RAMP, CONCRETE, A 21.000 m2
64 604-07896 CURB RAMP, CONCRETE, B 25.000 m2
65 604-07900 CURB RAMP, CONCRETE, F 49.000 m2
66 604-07901 CURB RAMP, CONCRETE, G 45.000 m2
67 604-07902 CURB RAMP, CONCRETE, H 40.000 m2
68 604-91531 SIDEWALK, CONCRETE, 100 mm 438.000 m2
69 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,217.000 m
70 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 834.000 m
71 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 230.000 m
72 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 466.000 m2
73 610-07486 HVMA FOR APPROACHES, TYPE A 887.000 Mg
74 610-07487 HMA FOR APPROACHES, TYPE B 1,415.600 Mg
75 610-07712 PCCP FOR APPROACHES, 150 mm 356.000 m2
76 610-08446 PCCP FOR APPROACHES, 150 mm 490.000 m2
77 611-06497 MAILBOX ASSEMBLY, SINGLE 41.000 EACH
78 611-06498 MAILBOX ASSEMBLY, DOUBLE 6.000 EACH
79 615-06490 RIGHT OF WAY MARKER 221.000 EACH
80 615-06505 MONUMENT, B 116.000 EACH
81 615-06510 MONUMENT, C 4.000 EACH
82 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
83 616-02320 GEOTEXTILES 6,483.000 m2
84 616-06405 RIPRAP, REVETMENT 3,775.800 Mg
85 616-93019 RIPRAP, GROUTED, 450 mm 272.000 m2
86 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
87 621-06545 FERTILIZER 11.000 Mg
88 621-06553 SEED MIXTURE, R 2,388.000 kg
89 621-06557 SEED MIXTURE, T 14.000 kg
90 621-06565 MULCHING MATERIAL 57.000 Mg
91 621-06567 WATER 260.000 kL
92 621-06574 SODDING 9,592.000 m2
93 621-06575 SODDING, NURSERY 4,966.000 m2
94 701-51195 PILE, STEEL H, HP 310 X 79 307.300 m
95 701-91792 PILE TIP, STEEL H 28.000 EACH

96 702-51100 DRAIN PIPE, CAST IRON, 150 mm 39.000 kg
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CALL ORDER : 210 CONTRACT ID : R -28939-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

97 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 292.000 kg
98 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,406.000 EACH
99 703-51032 REINFORCING STEEL, EPOXY COATED 39,690.000 kg
100 704-51002 CONCRETE, C, SUPERSTRUCTURE 212.600 m3
101 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
102 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
103 706-06339 RAILING, PF-1 135.800 m
104 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
105 706-51020 CONCRETE, C, RAILING 34.500 m3
106 707-05980 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 838 mm X 1219 mm 124.000 m2
107 707-06628 STRUCTURAL MEMBERS, CONCRETE BOX BEAM 158.000 m2
108 709-51821 SURFACE SEAL LUMP LUMP
109 711-51070 ANCHOR PLATE, AP 1 40.000 EACH
110 714-01366 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1200 mm 22.000 m
111 714-02677 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 1200 mm 36.000 m
112 714-05760 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm X 1500 mm 31.000 m
113 714-07540 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 600 mm X 900 mm 20.000 m
114 714-09159 CULVERT, PRECAST REINFORCED CONCRETE BOX, 19.000 m
115 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 600 mm 18.000 m
116 715-04612 PIPE 181.000 m
117 715-04612 PIPE 884.000 m
118 715-04612 PIPE 1,587.000 m
119 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,261.000 m
120 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 32.000 m
121 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 127.000 m
122 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 36.000 m
123 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 56.000 m
124 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 432.200 m
125 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,549.800 m
126 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 368.600 m
127 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 42.400 m
128 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 47.600 m
129 715-05155 PIPE, TYPE 2, CIRCULAR, 675 mm 401.100 m
130 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 126.000 m
131 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 488.000 m
132 715-05175 PIPE, TYPE 3, CIRCULAR, 750 mm 27.000 m
133 715-05334 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.42 m2 3.000 m
134 715-05407 PIPE, END BENT DRAIN, 150 mm 66.000 m
135 715-05697 PIPE, REINFORCED CONCRETE, Il, DO.3=50, 300 mm 33.000 m
136 715-05708 PIPE, REINFORCED CONCRETE, 11, D0.3=50, 375 mm 41.000 m
137 715-06377 SERVICE LATERAL 777.000 m
138 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 427.600 Mg
139 715-46005 PIPE END SECTION, 375 mm 112.000 EACH
140 715-46010 PIPE END SECTION, 450 mm 4.000 EACH
141 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
142 715-46030 PIPE END SECTION, 750 mm 5.000 EACH
143 715-97607 PIPE END SECTION, MIN. AREA .42 m2 .000 EACH

1
144 718-52610 AGGREGATE FOR UNDERDRAINS 288.000 m3
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CALL ORDER : 210 CONTRACT ID : R -28939-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

145 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,126.000 m2
146 720-03194 MANHOLE 25.000 EACH
147 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
148 720-44296 CAP INLET 3.000 EACH
149 720-45030 INLET, E7 3.000 EACH
150 720-45035 INLET, F7 15.000 EACH
151 720-45045 INLET, J10 8.000 EACH
152 720-45055 INLET, M10 6.000 EACH
153 720-45410 MANHOLE, C4 17.000 EACH
154 720-94612 MANHOLE, K4 2.000 EACH
155 720-95422 MANHOLE, J4 10.000 EACH
156 720-98174 INLET, B15 18.000 EACH
157 720-98555 INLET, C15 4.000 EACH
158 722-51842 BRIDGE DECK OVERLAY 896.000 m2
159 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 4.800 m3
160 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 43.800 m2
161 722-60824 SURFACE MILLING 896.000 m2
162 724-03276 EXPANSION JOINT SEALING SYSTEM 28.700 m
163 729-51875 CONCRETE, A, PATCHING 1.000 m2
164 732-03942 HYDRANT 7.000 EACH
165 732-03943 WATER VALVE 1.000 EACH
166 732-03943 WATER VALVE 3.000 EACH
167 732-03943 WATER VALVE 1.000 EACH
168 732-04838 SERVICE LINE, K, COPPER, 19mm, 490.000 EACH
169 732-04926 VALVE 1.000 EACH
170 732-04926 VALVE 2.000 EACH
171 732-04926 VALVE 1.000 EACH
172 732-04926 VALVE 1.000 EACH
173 732-04987 CONNECTION 2.000 EACH
174 732-04994 METER 67.000 EACH
175 732-06050 CAP 1.000 EACH
176 801-04308 ROAD CLOSURE SIGN ASSEMBLY 41.000 EACH
177 801-06625 DETOUR ROUTE MARKER ASSEMBLY 51.000 EACH
178 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
179 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
180 801-06775 MAINTAINING TRAFFIC LUMP LUMP
181 801-07118 BARRICADE, 111-A 112.200 m
182 801-07119 BARRICADE, 111-B 172.800 m
183 802-04893 REFERENCE POST 5.000 EACH
184 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 724 .300 m
185 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 43.740 m2
186 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 46.810 m2
187 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 17,200.000 m
188 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 69.000 m
189 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 301.000 m
190 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 262.000 m
191 808-75063 LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 100 mm 39.000 m
192 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 3,245.000 m
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CALL ORDER : 210 CONTRACT ID : R -28939-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

193 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 14,291.000 m
194 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 115.000 m
195 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 740.000 EACH

196 808-95933 CURB PAINTING, YELLOW 81.000 m
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CALL ORDER 230 CONTRACT ID :© R -29044-A
LETTING DATE :

SECTION NO. 0001 FLASHER MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 17.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 14,876.000 CYS
13 203-02070 BORROW 500.000 CYS
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 300.000 TON
15 205-06933 TEMPORARY DITCH INLET PROTECTION 6.000 EACH
16 205-06934 TEMPORARY MULCHING 20.000 TON
17 205-06937 TEMPORARY SILT FENCE 1,112.000 LFT
18 207-08263 SUBGRADE TREATMENT, TYPE IA 13,874.000 SYS
19 211-02050 B BORROW 1,099.200 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,285.900 TON
21 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 500.000 TON
22 304-07491 HMA PATCHING, TYPE C 171.600 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 5,929.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,761.500 TON
26 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,547.100 TON
27 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,840.200 TON
28 404-05511 SEAL COAT, 2 627.000 SYS
29 406-05520 ASPHALT FOR TACK COAT 14.000 TON
30 605-06145 CURB AND GUTTER, B, CONCRETE 373.000 LFT
31 605-97937 CURB AND GUTTER, CONCRETE, ROLL 100.000 LFT
32 610-07486 HMA FOR APPROACHES, TYPE A 178.400 TON
33 610-07712 PCCP FOR APPROACHES, 6 IN. 258.000 SYS
34 615-06490 RIGHT OF WAY MARKER 50.000 EACH
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
36 621-06545 FERTILIZER 5.500 TON
37 621-06557 SEED MIXTURE, T 1,215.000 LBS
38 621-06559 MULCHED SEEDING, R 969.000 SYS
39 621-06565 MULCHING MATERIAL 11.400 TON
40 621-06567 WATER 15.000 KGAL
41 621-06574 SODDING 4,443.000 SYS
42 714-26703 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 4 FT. 33.000 LFT
43 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 63.000 LFT
44 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 4,280.000 LFT
45 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 252.000 LFT
46 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 61.000 LFT
47 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 371.000 LFT

48 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 232.000 LFT
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LETTING DATE :

SECTION NO. 0001 FLASHER MODERNIZATION

49 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
50 715-46005 PIPE END SECTION, 15 IN. 13.000 EACH
51 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
52 718-06531 OUTLET PROTECTOR, 3 14.000 EACH
53 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 4,280.000 LFT
54 718-52610 AGGREGATE FOR UNDERDRAINS 429.000 CYS
55 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,299.000 SYS
56 720-45070 INLET, P12A 1.000 EACH
57 720-45265 PIPE CATCH BASIN, 15 IN. 4.000 EACH
58 720-98174 INLET, B15 1.000 EACH
59 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,469.000 LFT
60 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,410.000 LFT
61 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
62 801-06645 CONSTRUCTION SIGN, B 20.000 EACH
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07118 BARRICADE, 111-A 328.000 LFT
65 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 169.400 LFT
66 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 16.600 LFT
67 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 70.750 SFT
68 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 99.500 SFT
69 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 2.000 EACH
70 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
71 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
72 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 8.000 LFT
73 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
74 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 4.000 EACH
75 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED 4.000 EACH
76 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
77 805-78420 DISCONNECT HANGER 1.000 EACH
78 805-78467 SIGNAL CABLE, 3C 8GA. 37.000 LFT
79 805-78480 SIGNAL CABLE, 3C 14CGA. 208.000 LFT
80 805-78485 SIGNAL CABLE, 5C 14GA. 55.000 LFT
81 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 2.000 EACH
82 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,360.000 LFT
83 808-06716 LINE, REMOVE 2,191.000 LFT
84 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,156.000 LFT
85 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 260.000 LFT
86 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 196.000 LFT
87 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 120.000 LFT
88 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 9.000 EACH
89 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 9.000 EACH
90 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 60.000 EACH
91 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 75.000 EACH

92 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 3,200.000 LFT
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CALL ORDER : 235 CONTRACT ID : R -29086-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMROVEMENT WITH ADDED TRAVEL LANE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 72.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 8,498.000 SYS
12 202-02241 GUARDRAIL, REMOVE 640.000 LFT
13 202-02272 PAVED SIDE DITCH, REMOVE 595.000 LFT
14 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 203-02020 EXCAVATION, UNCLASSIFIED 38,849.000 CYS
19 203-02235 BREAKING PAVEMENT 1,924.000 SYS
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 3,266.000 TON
21 205-06934 TEMPORARY MULCHING 20.000 TON
22 205-06937 TEMPORARY SILT FENCE 7,680.000 LFT
23 207-08263 SUBGRADE TREATMENT, TYPE IA 28,399.000 SYS
24 207-08265 SUBGRADE TREATMENT, TYPE I11A 828.000 SYS
25 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,244.000 SYS
26 211-07454 STRUCTURE BACKFILL 2,617.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,954.000 TON
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,841.000 TON
30 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 3,069.000 TON
31 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 12,054.000 TON
32 402-07434 HMA SURFACE, TYPE C 665.000 TON
33 402-07442 HVMA BASE, TYPE C 1,995.000 TON
34 406-05520 ASPHALT FOR TACK COAT 27.220 TON
35 605-97937 CURB AND GUTTER, CONCRETE, ROLL 610.000 LFT
36 607-06370 PAVED SIDE DITCH, H 2,145.000 LFT
37 610-07486 HMA FOR APPROACHES, TYPE A 300.000 TON
38 611-06497 MAILBOX ASSEMBLY, SINGLE 13.000 EACH
39 615-06490 RIGHT OF WAY MARKER 65.000 EACH
40 615-06505 MONUMENT, B 6.000 EACH
41 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
42 615-07832 BENCH MARK POST 1.000 EACH
43 616-02320 GEOTEXTILES 5,939.000 SYS
44 616-05689 RIPRAP, CLASS 2 1,771.000 TON
45 616-06451 RIPRAP, UNIFORM 6,561.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 20.000 EACH
47 621-06545 FERTILIZER 3.800 TON

48 621-06553 SEED MIXTURE, R 1,612.000 LBS
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CALL ORDER : 235 CONTRACT ID : R -29086-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMROVEMENT WITH ADDED TRAVEL LANE

49 621-06557 SEED MIXTURE, T 800.000 LBS
50 621-06565 MULCHING MATERIAL 18.970 TON
51 621-06567 WATER 18.800 KGAL
52 621-06575 SODDING, NURSERY 4,702.000 SYS
53 714-26712 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 6 FT. 240.000 LFT
54 714-44240 CONCRETE, A, STRUCTURES 7.400 CYS
55 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 8.000 EACH
56 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 98.000 LFT
57 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 78.000 LFT
58 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 144 .000 LFT
59 715-05127 PIPE, TYPE 1, CURCULAR, 42 IN. 166.000 LFT
60 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 119.000 LFT
61 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 583.000 LFT
62 715-05842 CONCRETE ANCHOR, 42 IN. 4.000 EACH
63 715-06004 CONCRETE ANCHOR, 48 IN. 2.000 EACH
64 715-46005 PIPE END SECTION, 15 IN. 21.000 EACH
65 715-46030 PIPE END SECTION, 30 IN. 4.000 EACH
66 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 14.000 EACH
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 44 .000 EACH
69 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
70 801-06645 CONSTRUCTION SIGN, B 27.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, 111-A 216.000 LFT
73 802-04893 REFERENCE POST 1.000 EACH
74 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 223.000 LFT
75 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 21.000 LFT
76 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 157.250 SFT
77 802-76040 SIGN,SHEET ,ENCLOSED LENS WITH LEGEND (0.125 IN. THICKNESS) 13.750 SFT
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 14,043.000 LFT
79 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 424.000 LFT
80 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,303.000 LFT
81 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 291.000 LFT
82 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 141.000 LFT
83 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
84 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
85 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 144.000 EACH
86 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 144.000 EACH

87 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,298.000 LFT
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CALL ORDER : 245 CONTRACT ID :© R -29194-A
LETTING DATE :

SECTION NO. 0001 BIKE/PEDESTRAIN FACILITIES

1 105-07038 FIELD OFFICE, A 3.000 MOS
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-06587 CLEARING AND GRUBBING 0.050 ACRE
6 202-02236 SURFACE, REMOVE 2,568.000 SYS
7 202-02240 PAVEMENT REMOVAL 92.000 SYS
8 202-02245 TREE, 6 IN., REMOVE 1.000 EACH
9 202-02278 CURB, CONCRETE, REMOVE 65.000 LFT
10 202-02279 CURB AND GUTTER, REMOVE 83.000 LFT
11 202-02637 PIPE, ABANDON AND GROUT FILL 81.000 LFT
12 202-02676 TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL 76.000 TON
13 202-02772 CASTING, REMOVE 5.000 EACH
14 202-06541 REMOVE 10.000 EACH
15 202-06542 RELOCATE 2.000 EACH
16 202-52710 SIDEWALK, CONCRETE, REMOVE 91.000 SYS
17 202-91922 STUMP, REMOVE 7.000 EACH
18 202-93615 CONCRETE, REMOVE 333.000 SYS
19 202-94747 POST, REMOVE 2.000 EACH
20 202-94747 POST, REMOVE 4.000 EACH
21 202-96035 CONCRETE WALL, REMOVE 20.000 LFT
22 203-02000 EXCAVATION, COMMON 928.000 CYS
23 203-02000 EXCAVATION, COMMON 26.000 CYS
24 203-02070 BORROW 1,597.000 CYS
25 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 19.000 EACH
26 205-02237 TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET 27.000 EACH
27 205-04948 TEMPORARY CONSTRUCTION ENTRANCE/EXIT LUMP LUMP
28 205-06937 TEMPORARY SILT FENCE 2,360.000 LFT
29 207-08266 SUBGRADE TREATMENT, TYPE 111 1,647.000 SYS
30 210-06369 SAW CUT 176.000 LFT
31 210-06984 ADJUST 13.000 EACH
32 210-07642 SOIL PREPARATION 398.000 CYS
33 210-07643 TREE PROTECTION 49.000 EACH
34 211-07454 STRUCTURE BACKFILL 667.000 CYS
35 213-08058 FLOWABLE BACKFILL 453.000 CYS
36 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,888.000 TON
37 306-08042 MILLING, SCARIFICATION/PROFILE 916.000 SYS
38 306-08043 MILLING, TRANSITION 1,374.000 SYS
39 402-07432 HMA SURFACE, TYPE A 233.000 TON
40 402-07433 HMA SURFACE, TYPE B 22.000 TON
41 402-07435 HMA INTERMEDIATE, TYPE A 336.000 TON
42 402-07438 HVMA INTERMEDIATE, TYPE B 15.000 TON
43 402-07440 HMA BASE, TYPE A 6.000 TON
44 405-05518 ASPHALT FOR PRIME COAT 2,588.000 SYS
45 406-05521 ASPHALT FOR TACK COAT 3,380.000 SYS
46 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 0.130 TON
47 601-02924 HANDRAIL, STEEL PIPE, GALVANIZED 291.000 LFT

48 603-01159 FENCE, CHAIN LINK, 42 IN. 11.000 LFT
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CALL ORDER : 245 CONTRACT ID :© R -29194-A
LETTING DATE :

SECTION NO. 0001 BIKE/PEDESTRAIN FACILITIES

49 603-03692 FENCE, WOOD 20.000 LFT
50 603-06065 FENCE, CHAIN LINK, RESET 148.000 LFT
51 604-06367 JOINT MATERIAL 673.000 LFT
52 604-07901 CURB RAMP, CONCRETE, G 103.000 SYS
53 604-07903 CURB RAMP, CONCRETE, K 30.000 SYS
54 604-90256 SIDEWALK, CONCRETE, 6 IN. 434.000 SYS
55 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,900.000 SYS
56 605-06090 CURB, INTEGRAL, CONCRETE 3,897.000 LFT
57 605-06120 CURB, CONCRETE 406.000 LFT
58 611-03671 TRASH RECEPTACLE 3.000 EACH
59 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 6 IN. 681.000 SYS
60 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
61 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
62 615-06496 PARKING BARRIER 2.000 EACH
63 616-02320 GEOTEXTILES 4.000 SYS
64 616-06405 RIPRAP, REVETMENT 2.000 TON
65 621-06545 FERTILIZER 0.290 TON
66 621-06574 SODDING 7,020.000 SYS
67 622-02564 LANDSCAPING LUMP LUMP
68 622-07763 TRANSPLANT 4.000 EACH
69 711-05395 REPLACE 22.000 EACH
70 712-03812 BENCH 1.000 EACH
71 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 1.000 EACH
72 715-02972 PIPE, SLOTTED VANE DRAIN, 15 IN. 80.000 LFT
73 715-04612 PIPE 1,474.000 LFT
74 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 90.000 LFT
75 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 42.000 LFT
76 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 215.000 LFT
77 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 33.000 LFT
78 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 14.000 LFT
79 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 84.000 LFT
80 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
81 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
82 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 5.000 EACH
83 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 7.000 EACH
84 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
85 720-04682 INLET, 4.000 EACH
86 720-44000 CASTING, ADJUST TO GRADE 17.000 EACH
87 720-44000 CASTING, ADJUST TO GRADE 32.000 EACH
88 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
89 720-44296 CAP INLET 2.000 EACH
90 720-45030 INLET, E7 4.000 EACH
91 720-45035 INLET, F7 1.000 EACH
92 720-45045 INLET, J10 5.000 EACH
93 720-45410 MANHOLE, C4 4.000 EACH
94 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
95 720-45615 STRUCTURE, INLET, RECONSTRUCT 1.000 LFT
96 720-90579 HYDRANT SETTING, RELOCATE 3.000 EACH
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SECTION NO. 0001 BIKE/PEDESTRAIN FACILITIES

97 720-94840 CASTING, ADJUST TO GRADE, WATER VALVE 3.000 EACH
98 720-96851 INLET, J13 7.000 EACH
99 720-99315 CLEAN EXISTING CATCH BASINS 2.000 EACH
100 801-03291 CONSTRUCTION SIGN, D 2.000 EACH
101 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
102 801-06775 MAINTAINING TRAFFIC LUMP LUMP
103 802-07060 SIGN, SHEET, RELOCATE 16.000 EACH
104 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 97.200 SFT
105 802-76055 SIGN POST, A 84.000 LFT
106 802-99045 SIGN REMOUNTING 7.000 EACH
107 807-04744 LIGHTING LUMP LUMP
108 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 3,863.000 LFT
109 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 325.000 LFT
110 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,075.000 LFT
111 808-75015 LINE, PAINT, SOLID, WHITE, 12 IN. 82.000 LFT
112 808-75035 LINE, PAINT, SOLID, WHITE, 24 IN. 108.000 LFT

113 808-75100 TRANSVERSE MARKINGS, PAINT, CROSSWALK LINE, 6 IN. 878.000 LFT
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CALL ORDER : 250 CONTRACT ID : R -29266-A
LETTING DATE :

SECTION NO. 0001 PCCP PATCHING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 9,600.000 SYS
11 202-74035 SIGN, REMOVE 4.000 EACH
12 202-96133 PIPE, REMOVE 219.000 LFT
13 202-98488 PIPE END SECTION, REMOVE 3.000 EACH
14 203-02000 EXCAVATION, COMMON 12,637.000 CYS
15 203-08607 LINEAR GRADING 2,340.000 LFT
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 60.000 LFT
17 205-06933 TEMPORARY DITCH INLET PROTECTION 8.000 EACH
18 205-06937 TEMPORARY SILT FENCE 4,000.000 LFT
19 207-08263 SUBGRADE TREATMENT, TYPE IA 16,000.000 SYS
20 207-08268 SUBGRADE TREATMENT, TYPE 1V 14,079.000 SYS
21 211-07454 STRUCTURE BACKFILL 54.600 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,131.000 TON
23 303-01180 COMPACTED AGGREGATE, NO. 53 933.000 TON
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 1,254.000 TON
26 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 1,334.000 TON
27 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 9,367.000 TON
28 402-07433 HMA SURFACE, TYPE B 1,162.000 TON
29 402-07438 HMA INTERMEDIATE, TYPE B 1,936.000 TON
30 402-07441 HVA BASE, TYPE B 8,518.000 TON
31 601-06035 GUARDRAIL, RESET 1,166.300 LFT
32 601-07050 GUARDRAIL END TREATMENT, OS, RESET 2.000 EACH
33 601-08424 WIRE ROPE TERMINAL, TYPE 11 4.000 EACH
34 601-08424 WIRE ROPE TERMINAL, TYPE 11 1.000 EACH
35 601-08425 WIRE ROPE SAFETY BARRIER, TL-4 3,908.000 LFT
36 601-08425 WIRE ROPE SAFETY BARRIER, TL-4 2,095.000 LFT
37 601-91147 GUARDRAIL END TREATMENT, RESET 2.000 EACH
38 606-07484 MILLED HMA SHOULDER CORRUGATIONS 3,600.000 LFT
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
40 621-06545 FERTILIZER 1.200 TON
41 621-06554 SEED MIXTURE, U 435.000 LBS
42 621-06565 MULCHING MATERIAL 5.800 TON
43 702-92857 CONCRETE, C, SUBSTRUCTURE 48.900 CYS
44 703-51030 REINFORCING STEEL 6,709.000 LBS
45 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 758.000 LFT
46 715-05217 PIPE, TYPE 5, CIRCULAR, 12 IN. 53.000 LFT
47 715-05218 PIPE, TYPE 5, CIRCULAR, 15 IN. 91.000 LFT

48 715-05219 PIPE, TYPE 5, CIRCULAR, 18 IN. 15.000 LFT
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CALL ORDER : 250 CONTRACT ID : R -29266-A
LETTING DATE :

SECTION NO. 0001 PCCP PATCHING

49 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 3,030.000 LFT
50 715-05424 PIPE, SLOTTED DRAIN, 18 IN. 304.000 LFT
51 715-06690 PIPE, RCP, 111, D0O.01=1500, 12 IN. 120.000 LFT
52 715-92630 PIPE, SLOTTED DRAIN, 15 IN. 2,168.000 LFT
53 732-04837 PLUG 11.000 EACH
54 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
56 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
57 801-06710 FLASHING ARROW SIGN 380.000 DAY
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
60 801-07119 BARRICADE, 111-B 106.000 LFT
61 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 6,682.000 LFT
62 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
63 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 95.000 LFT
64 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
65 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,160.000 LFT
66 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,600.000 LFT
67 808-06716 LINE, REMOVE 1,964.000 LFT
68 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,304.000 LFT

69 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 46.000 EACH
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CALL ORDER : 258 CONTRACT ID : R -29337-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-02241 GUARDRAIL, REMOVE 75.000 LFT
6 203-02080 LINEAR GRADING 0.070 MILE
7 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
8 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
9 601-08434 GUARDRAIL END TREATMENT, TYPE 0S, SPARE PARTS 1.000 EACH
10 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
11 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 106.250 LFT
12 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
13 621-06559 MULCHED SEEDING, R 300.000 SYS
14 715-03293 PIPE, POLYETHYLENE LINER, 48 IN 1,076.000 LFT
15 801-06640 CONSTRUCTION SIGN, A 8.000 EACH

16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 260 CONTRACT ID : R -29388-A
LETTING DATE :

SECTION NO. 0001 LANDSCAPING AND SCENIC BEATIFICATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-01502 LIGHT STANDARD, REMOVE 10.000 EACH
10 202-02240 PAVEMENT REMOVAL 54.900 SYS
11 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
12 203-02000 EXCAVATION, COMMON 511.000 CYS
13 210-04181 BICYCLE RACK 3.000 EACH
14 210-07642 SOIL PREPARATION 207.000 CYS
15 211-07454 STRUCTURE BACKFILL 470.400 CYS
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 416.900 TON
17 304-07490 HMA PATCHING, TYPE B 60.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 174.000 SYS
19 402-07432 HMA SURFACE, TYPE A 218.000 TON
20 406-05521 ASPHALT FOR TACK COAT 2,637.000 SYS
21 604-04740 PAVERS 3,123.000 SFT
22 604-07896 CURB RAMP, CONCRETE, B 80.000 SYS
23 604-91531 SIDEWALK, CONCRETE, 4 IN. 633.000 SYS
24 605-06090 CURB, INTEGRAL, CONCRETE 325.000 LFT
25 605-06120 CURB, CONCRETE 510.000 LFT
26 605-06120 CURB, CONCRETE 758.000 LFT
27 605-95635 CURB, CONCRETE, INTEGRAL, MODIFIED 1,047.000 LFT
28 610-08446 PCCP FOR APPROACHES, 6 IN. 580.400 SYS
29 611-03671 TRASH RECEPTACLE 4.000 EACH
30 621-06574 SODDING 97.200 SYS
31 621-98038 MULCH, HARDWOOD SHREDDED BARK 60.000 CYS
32 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 41.000 EACH
33 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 52.000 EACH
34 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 11.000 EACH
35 622-05642 PLANT, DECIDUOUS SHRUB, OVER 48 IN. 26.000 EACH
36 622-05642 PLANT, DECIDUOUS SHRUB, OVER 48 IN. 10.000 EACH
37 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 15.000 EACH
38 622-05653 PLANT, GROUND COVER 4.000 EACH
39 622-05654 PLANT, PERENNIAL 10.000 EACH
40 622-05654 PLANT, PERENNIAL 14.000 EACH
41 622-05654 PLANT, PERENNIAL 16.000 EACH
42 622-99101 PLANT, DAY LILIES 181.000 EACH
43 704-04850 CONCRETE 90.900 SYS
44 704-04850 CONCRETE 90.900 SYS
45 706-08246 CONCRETE BRIDGE RAILING 13.000 EACH
46 712-03812 BENCH 4.000 EACH
47 715-02889 SERVICE LINE, 1 IN. 79.000 LFT

48 720-02485 TRENCH DRAIN 1.000 EACH
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CALL ORDER : 260 CONTRACT ID : R -29388-A
LETTING DATE :

SECTION NO. 0001 LANDSCAPING AND SCENIC BEATIFICATION

49 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-07119 BARRICADE, 111-B 24.000 LFT
52 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 2.000 EACH
53 802-04314 SIGN 13.000 EACH
54 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 20.000 LFT
55 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 60.000 SFT
56 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 75.000 SFT
57 802-97812 STREET NAME IDENTIFICATION SIGN 4.000 EACH
58 805-02439 CONDUIT RISER, GALVANIZED, 2 IN. 4.000 EACH
59 805-04973 CONDUIT 260.000 LFT
60 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 730.000 LFT
61 805-86838 WIRE, NO. 4 COPPER IN CONDUIT, 1C 12,746.000 LFT
62 805-86900 JUNCTION BOX 15.000 EACH
63 805-95889 WIRE, NO. 10 COPPER, 1C 880.000 LFT
64 807-02191 HANDHOLE, LIGHTING 13.000 EACH
65 807-02579 MAST ARM, 15 FT. 4.000 EACH
66 807-03934 LIGHT STRUCTURE, REMOVE 10.000 EACH
67 807-03950 LUMINAIRE, ORNAMENTAL 22.000 EACH
68 807-04143 LIGHT STANDARD, 14 FT. E.M.H., 12 FT., DECORATIVE 18.000 EACH
69 807-04671 OUTLET BOX, ELECTRICAL, WEATHERPROOF 15.000 EACH
70 807-04922 LIGHT STANDARD FOUNDATION 18.000 EACH
71 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 1,505.000 LFT
72 807-86805 SERVICE POINT, 1 2.000 EACH
73 807-86810 SERVICE POINT, 11 2.000 EACH
74 807-86910 CONNECTOR KIT, UNFUSED 37.000 EACH
75 807-86915 CONNECTOR KIT, FUSED 37.000 EACH
76 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 45.000 EACH
77 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 40.000 EACH
78 807-86930 INSULATION LINK, NONWATERPROOFED 96.000 EACH
79 807-86935 INSULATION LINK, WATERPROOFED 120.000 EACH
80 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 22.000 EACH
81 807-98690 HANDHOLE ADJUSTED TO GRADE 5.000 EACH
82 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 145.000 LFT
83 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,350.000 LFT
84 808-06716 LINE, REMOVE 230.000 LFT

85 808-97222 PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL 3.000 EACH
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CALL ORDER 270 CONTRACT ID : R -29506-A
LETTING DATE :

SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 106-03285 FAILED MATERIAL 1.000 DOL
6 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 305-03375 CRACKS, TRANSVERSE, ROUT, CLEAN, AND SEAL 1,600.000 LFT
10 305-93341 SAW, CLEAN AND SEAL LONGITUDINAL JOINTS 1,000.000 LFT
11 305-93342 SAW, CLEAN AND SEAL TRANSVERSE JOINTS 500.000 LFT
12 506-06333 PCCP PATCHING, FULL DEPTH 383.000 SYS
13 507-07505 RETROFIT LOAD TRANSFER 780.000 EACH
14 602-06945 BARRIER, CONCRETE, 45 IN. 60.000 LFT
15 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
17 801-06710 FLASHING ARROW SIGN 60.000 DAY
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP

19 801-99182 TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN 4.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -29532-A
LETTING DATE :

SECTION NO. 0001 MAJOR PAVEMENT PROJECT

1 105-07039 FIELD OFFICE, B 5.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 200.000 TON
9 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
10 304-07489 HMA PATCHING, TYPE A 700.000 TON
11 304-07783 HMA PATCHING, TYPE D 105.000 TON
12 503-05240 D-1 CONTRACTION JOINT 650.000 LFT
13 506-06333 PCCP PATCHING, FULL DEPTH 1,310.000 SYS
14 507-07505 RETROFIT LOAD TRANSFER 702.000 EACH
15 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 10.000 EACH
16 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 30,000.000 LFT
17 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
18 801-06710 FLASHING ARROW SIGN 400.000 DAY
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
21 801-92448 CONSTRUCTION SIGNS, MOBILE 1,600.000 DAY
22 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 660.000 LFT
23 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 360.000 LFT
24 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 30.000 LFT
25 808-75061 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN. 140.000 LFT
26 808-75994 PRISMATIC REFLECTOR 925.000 EACH
27 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

28 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH
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CALL ORDER - 315 CONTRACT ID : RS-28710-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02278 CURB, CONCRETE, REMOVE 182.000 LFT
8 202-52710 SIDEWALK, CONCRETE, REMOVE 68.000 SYS
9 303-01180 COMPACTED AGGREGATE, NO. 53 1,939.000 TON
10 304-07489 HMA PATCHING, TYPE A 225.840 TON
11 306-08033 MILLING, ASPHALT, 1 IN. 129,650.000 SYS
12 306-08043 MILLING, TRANSITION 600.000 SYS
13 306-08432 MILLING, APPROACH 13,352.000 SYS
14 401-07325 QC/QA-HMA, 1, 70, SURFACE, 9.5 mm 10,696.000 TON
15 402-07450 HVMA, TYPE A, WEDGE AND LEVEL 250.000 TON
16 406-05520 ASPHALT FOR TACK COAT 39.000 TON
17 604-06070 SIDEWALK, CONCRETE 68.000 SYS
18 604-07900 CURB RAMP, CONCRETE, F 25.000 SYS
19 604-07902 CURB RAMP, CONCRETE, H 15.000 SYS
20 604-07903 CURB RAMP, CONCRETE, K 10.000 SYS
21 605-01870 CURB, CONCRETE, A 88.000 LFT
22 605-06090 CURB, INTEGRAL, CONCRETE 94 .000 LFT
23 610-07486 HVMA FOR APPROACHES, TYPE A 1,102.000 TON
24 621-06574 SODDING 15.000 SYS
25 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
26 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,966.000 LFT
27 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,966.000 LFT
28 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,516.000 LFT
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 106,212.000 LFT
32 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 99,164.000 LFT
33 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 50.000 LFT

34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,688.000 EACH
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CALL ORDER : 320 CONTRACT ID : RS-28856-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 9.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02241 GUARDRAIL, REMOVE 273.000 LFT
11 202-93741 GUARD RAIL END TREATMENT, REMOVE 24.000 EACH
12 203-02070 BORROW 120.000 CYS
13 203-08607 LINEAR GRADING 2,400.000 LFT
14 303-01180 COMPACTED AGGREGATE, NO. 53 1,500.000 TON
15 303-07449 COMPACTED AGGREGATE, NO. 73 3,115.000 TON
16 304-07490 HMA PATCHING, TYPE B 74.000 TON
17 305-60400 COMPACTED AGGREGATE FOR PATCHING 25.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,308.000 SYS
19 306-08042 MILLING, SCARIFICATION/PROFILE 207,209.000 SYS
20 306-08043 MILLING, TRANSITION 5,775.000 SYS
21 306-08432 MILLING, APPROACH 7,831.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 17,636.000 TON
24 402-07451 HMA, TYPE B, WEDGE AND LEVEL 54.000 TON
25 406-05520 ASPHALT FOR TACK COAT 56.000 TON
26 506-06333 PCCP PATCHING, FULL DEPTH 46.000 SYS
27 601-93346 GUARDRAIL CONNECTOR, AS 3.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 24.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 50.000 LFT
30 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 9.000 EACH
31 610-07487 HMA FOR APPROACHES, TYPE B 922.000 TON
32 615-06505 MONUMENT, B 23.000 EACH
33 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
34 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,874.000 LFT
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,874.000 LFT
36 801-06640 CONSTRUCTION SIGN, A 70.000 EACH
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 2,614.000 LFT
39 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 2,400.000 LFT
40 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
41 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 214.000 LFT
42 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 172,376.000 LFT
43 808-06716 LINE, REMOVE 5,228.000 LFT
44 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 11,619.000 LFT
45 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 166,729.000 LFT
46 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 214.000 LFT
47 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH

48 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,133.000 EACH
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CALL ORDER : 325 CONTRACT ID : RS-28859-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 9.000 MOS
2 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-02278 CURB, CONCRETE, REMOVE 540.000 LFT
7 202-02772 CASTING, REMOVE 1.000 EACH
8 202-52710 SIDEWALK, CONCRETE, REMOVE 272.000 SYS
9 304-07490 HMA PATCHING, TYPE B 150.000 TON
10 306-08043 MILLING, TRANSITION 480.000 SYS
11 306-08432 MILLING, APPROACH 3,626.000 SYS
12 306-08563 MILLING ASPHALT, 1 1/4 IN. 42,219.000 SYS
13 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,344 .000 TON
14 402-07433 HMA SURFACE, TYPE B 1,139.000 TON
15 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 50.000 TON
16 406-05520 ASPHALT FOR TACK COAT 13.000 TON
17 604-06070 SIDEWALK, CONCRETE 272.000 SYS
18 604-07894 CURB RAMP, CONCRETE, A 11.000 SYS
19 604-07896 CURB RAMP, CONCRETE, B 31.000 SYS
20 604-07897 CURB RAMP, CONCRETE, C 4.000 SYS
21 604-07898 CURB RAMP, CONCRETE, D 11.000 SYS
22 604-07899 CURB RAMP, CONCRETE, E 11.000 SYS
23 604-07900 CURB RAMP, CONCRETE, F 40.000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 36.000 SYS
25 605-01870 CURB, CONCRETE, A 236.000 LFT
26 605-06090 CURB, INTEGRAL, CONCRETE 304.000 LFT
27 610-07487 HMA FOR APPROACHES, TYPE B 299.000 TON
28 621-06574 SODDING 60.000 SYS
29 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
30 720-44000 CASTING, ADJUST TO GRADE 36.000 EACH
31 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,388.000 LFT
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,388.000 LFT
33 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,875.000 LFT
36 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 188.000 LFT
37 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 600.000 LFT
38 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 5.000 EACH
39 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 300.000 LFT
40 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
41 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 16,040.000 LFT
42 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,600.000 LFT
43 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,400.000 LFT
44 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 100.000 LFT
45 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 8.000 EACH

46 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
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CALL ORDER : 330 CONTRACT ID : RS-28888-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07039 FIELD OFFICE, B 4.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
6 105-08523 RADIO SERVICE 4.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 203-08607 LINEAR GRADING 2,200.000 LFT
13 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,250.000 SYS
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 425.000 TON
15 303-07449 COMPACTED AGGREGATE, NO. 73 2,015.000 TON
16 304-07491 HMA PATCHING, TYPE C 500.000 TON
17 306-08033 MILLING, ASPHALT, 1 IN. 102,100.000 SYS
18 306-08043 MILLING, TRANSITION 275.000 SYS
19 306-08432 MILLING, APPROACH 5,920.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 7,800.000 TON
22 402-07432 HMA SURFACE, TYPE A 105.000 TON
23 402-07435 HMA INTERMEDIATE, TYPE A 305.000 TON
24 406-05520 ASPHALT FOR TACK COAT 27.000 TON
25 610-07488 HMA FOR APPROACHES, TYPE C 330.000 TON
26 611-95023 MAILBOX ASSEMBLY, RESET 25.000 EACH
27 621-06559 MULCHED SEEDING, R 2,345.000 SYS
28 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,800.000 LFT
29 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,800.000 LFT
30 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 54,912.000 LFT
33 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 6,594.000 LFT
34 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 11,607.000 LFT

35 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 395.000 EACH
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CALL ORDER : 335 CONTRACT ID : RS-29118-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 3.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-07449 COMPACTED AGGREGATE, NO. 73 20.000 TON
11 304-07491 HMA PATCHING, TYPE C 200.000 TON
12 306-08034 MILLING, ASPHALT, 1 1/2 IN. 51,748.000 SYS
13 306-08043 MILLING, TRANSITION 430.000 SYS
14 306-08432 MILLING, APPROACH 4,728.000 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 4,350.000 TON
17 406-05520 ASPHALT FOR TACK COAT 13.500 TON
18 615-06520 MONUMENT, RE-ESTABLISH 2.000 EACH
19 720-44000 CASTING, ADJUST TO GRADE 20.000 EACH
20 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,110.000 LFT
21 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,110.000 LFT
22 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,080.000 LFT
25 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,020.000 LFT
26 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,590.000 LFT
27 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,600.000 LFT
28 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,910.000 LFT
29 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 10,320.000 LFT
30 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 327.000 LFT
31 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 58.000 EACH
32 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 34.000 EACH
33 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 513.000 EACH

34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 513.000 EACH
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CALL ORDER : 340 CONTRACT ID : RS-29173-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07038 FIELD OFFICE, A 9.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
6 105-08523 RADIO SERVICE 9.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-93741 GUARD RAIL END TREATMENT, REMOVE 13.000 EACH
13 203-02070 BORROW 65.000 CYS
14 203-08607 LINEAR GRADING 1,268.750 LFT
15 303-01180 COMPACTED AGGREGATE, NO. 53 650.000 TON
16 303-07449 COMPACTED AGGREGATE, NO. 73 1,991.500 TON
17 304-07490 HMA PATCHING, TYPE B 354.360 TON
18 306-08033 MILLING, ASPHALT, 1 IN. 172,651.230 SYS
19 306-08043 MILLING, TRANSITION 560.000 SYS
20 306-08432 MILLING, APPROACH 7,191.690 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 14,289.920 TON
23 406-05520 ASPHALT FOR TACK COAT 43.300 TON
24 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 3.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 9.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 368.750 LFT
27 610-07487 HMA FOR APPROACHES, TYPE B 593.320 TON
28 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 7.000 TON
29 612-60410 DRILLED HOLE FOR UNDERSEAL 114.000 EACH
30 615-06505 MONUMENT, B 4.000 EACH
31 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 4.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
33 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 107,458.000 LFT
36 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 10,720.000 LFT
37 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 47,703.000 LFT
38 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,213.000 EACH
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CALL ORDER : 345 CONTRACT ID : RS-29252-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS

3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS

5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-07449 COMPACTED AGGREGATE, NO. 73 3,399.700 TON

11 304-07490 HMA PATCHING, TYPE B 100.000 TON

12 304-07490 HMA PATCHING, TYPE B 600.000 TON

13 306-08033 MILLING, ASPHALT, 1 IN. 102,640.800 SYS

14 306-08043 MILLING, TRANSITION 871.500 SYS

15 306-08432 MILLING, APPROACH 7,025.000 SYS

16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 8,470.000 TON

18 406-05520 ASPHALT FOR TACK COAT 27.000 TON

19 610-07487 HMA FOR APPROACHES, TYPE B 580.000 TON
20 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 1,000.000 LFT
21 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,091.000 LFT
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,091.000 LFT
23 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 61,664.000 LFT
26 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 7,480.000 LFT
27 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,125.000 LFT
28 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 30.000 LFT
29 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 389.000 EACH

30 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 389.000 EACH
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CALL ORDER : 350 CONTRACT ID : RS-29286-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 5.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-01180 COMPACTED AGGREGATE, NO. 53 961.000 TON
8 304-07490 HMA PATCHING, TYPE B 600.000 TON
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 79,783.000 SYS
10 306-08043 MILLING, TRANSITION 1,480.000 SYS
11 306-08432 MILLING, APPROACH 6,458.000 SYS
12 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 6,582.500 TON
13 402-07451 HMA, TYPE B, WEDGE AND LEVEL 500.000 TON
14 406-05520 ASPHALT FOR TACK COAT 24.000 TON
15 610-07487 HMA FOR APPROACHES, TYPE B 533.000 TON
16 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
17 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,637.000 LFT
18 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,637.000 LFT
19 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 500.000 LFT
22 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 50.000 LFT
23 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 160.000 LFT
24 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 1.000 EACH
25 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 2,100.000 LFT
26 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 55,215.000 LFT
27 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 43,015.000 LFT
28 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 120.000 LFT
29 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
30 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
31 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 660.000 EACH

32 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 662.000 EACH
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CALL ORDER : 370 CONTRACT ID : B -27922-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 5.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
8 203-02000 EXCAVATION, COMMON 1,062.000 CYS
9 203-51223 EXCAVATION, WATERWAY 50.000 CYS
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 11.800 TON
11 205-06937 TEMPORARY SILT FENCE 1,510.000 LFT
12 207-08265 SUBGRADE TREATMENT, TYPE I11A 3,183.000 SYS
13 211-07454 STRUCTURE BACKFILL 273.000 CYS
14 213-08058 FLOWABLE BACKFILL 225.000 CYS
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 607.000 TON
16 306-08043 MILLING, TRANSITION 533.000 SYS
17 402-07433 HMA SURFACE, TYPE B 267.000 TON
18 402-07438 HMA INTERMEDIATE, TYPE B 272.000 TON
19 402-07441 HVA BASE, TYPE B 887.000 TON
20 404-05511 SEAL COAT, 2 637.000 SYS
21 406-05521 ASPHALT FOR TACK COAT 3,934.000 SYS
22 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
23 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
24 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 575.000 LFT
25 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 1.000 EACH
26 615-06490 RIGHT OF WAY MARKER 8.000 EACH
27 615-06505 MONUMENT, B 4.000 EACH
28 616-02320 GEOTEXTILES 1,666.000 SYS
29 616-05688 RIPRAP, CLASS 1 185.000 TON
30 616-06405 RIPRAP, REVETMENT 1,680.000 TON
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06559 MULCHED SEEDING, R 4,115.000 SYS
33 714-06660 WINGWALL 110.000 SYS
34 723-08311 STRUCTURE, PRECAST THREE-SIDED, 240 IN. X 144 IN. 42.000 LFT
35 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
36 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
37 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
38 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-07118 BARRICADE, 111-A 136.000 LFT
41 801-07119 BARRICADE, 111-B 96.000 LFT
42 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,000.000 LFT
43 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 250.000 LFT

44 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 11.000 EACH
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CALL ORDER : 380 CONTRACT ID : B -29057-A
LETTING DATE :

SECTION NO. 0001 BRIDGE RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 13.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 2,693.500 SYS
9 202-02241 GUARDRAIL, REMOVE 1,191.000 LFT
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 203-02000 EXCAVATION, COMMON 2,442 .000 CYS
12 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
13 207-08266 SUBGRADE TREATMENT, TYPE 111 2,556.000 SYS
14 211-07454 STRUCTURE BACKFILL 290.000 CYS
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,178.000 TON
16 303-52309 COMPACTED AGGREGATE FOR SHOULDER, O, 53 100.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 320.000 SYS
18 306-08043 MILLING, TRANSITION 480.000 SYS
19 402-07433 HMA SURFACE, TYPE B 744 .000 TON
20 402-07438 HMA INTERMEDIATE, TYPE B 930.000 TON
21 402-07441 HVA BASE, TYPE B 3,622.000 TON
22 406-05520 ASPHALT FOR TACK COAT 4.000 TON
23 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
24 601-93346 GUARDRAIL CONNECTOR, AS 3.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
26 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
27 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 656.000 LFT
28 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 337.500 LFT
29 602-06729 BARRIER DELINEATOR 48.000 EACH
30 607-92907 GUTTER TURNOUT, CONCRETE 68.000 LFT
31 616-02320 GEOTEXTILES 786.000 SYS
32 616-05688 RIPRAP, CLASS 1 716.000 TON
33 616-06405 RIPRAP, REVETMENT 188.000 TON
34 619-98427 CLEAN DRAINS 64.000 EACH
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
36 621-06559 MULCHED SEEDING, R 6,000.000 SYS
37 621-06574 SODDING 124.000 SYS
38 702-51005 CONCRETE, A, SUBSTRUCTURE 192.000 CYS
39 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 576.000 LBS
40 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 3,872.000 LBS
41 702-51863 FIELD DRILLED HOLE IN CONCRETE 256.000 EACH
42 703-51030 REINFORCING STEEL 12,244.000 LBS
43 703-51032 REINFORCING STEEL, EPOXY COATED 258,820.000 LBS
44 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,242.000 CYS
45 706-51025 CONCRETE, C, RAILING 1,700.000 LFT
46 709-51821 SURFACE SEAL LUMP LUMP
47 715-91361 PIPE, PVC, 6 IN. 130.000 LFT

48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
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CALL ORDER : 380 CONTRACT ID : B -29057-A
LETTING DATE :

SECTION NO. 0001 BRIDGE RECONSTRUCTION

49 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 13,300.000 LFT
50 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,635.000 LFT
51 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 5,100.000 LFT
52 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
54 801-06710 FLASHING ARROW SIGN 420.000 DAY
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, 111-A 48.000 LFT
57 801-07119 BARRICADE, 111-B 90.000 LFT
58 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 400.000 LFT
59 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
60 801-97643 TEMPORARY BUZZ STRIPS 1,728.000 LFT
61 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 1,046.000 LFT
62 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,330.000 LFT
63 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 3,230.000 LFT
64 808-06716 LINE, REMOVE 2,616.000 LFT
65 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 19.000 EACH

66 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 19.000 EACH
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CALL ORDER : 400 CONTRACT ID : B -29335-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02241 GUARDRAIL, REMOVE 196.000 LFT
9 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
10 202-74035 SIGN, REMOVE 7.000 EACH
11 202-96133 PIPE, REMOVE 40.000 LFT
12 203-02000 EXCAVATION, COMMON 2,911.000 CYS
13 203-51223 EXCAVATION, WATERWAY 2,419.000 CYS
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 69.000 TON
15 205-06936 TEMPORARY SEDIMENT TRAP 120.000 TON
16 205-06937 TEMPORARY SILT FENCE 160.000 LFT
17 207-08266 SUBGRADE TREATMENT, TYPE 111 2,459.000 SYS
18 211-07454 STRUCTURE BACKFILL 44.000 CYS
19 213-52830 FLOWABLE MORTAR 10.800 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,690.000 TON
21 302-07455 DENSE GRADED SUBBASE 62.000 CYS
22 306-08034 MILLING, ASPHALT, 1 1/2 IN. 106.000 SYS
23 402-07433 HMA SURFACE, TYPE B 253.000 TON
24 402-07438 HMA INTERMEDIATE, TYPE B 520.000 TON
25 404-05511 SEAL COAT, 2 761.000 SYS
26 406-05521 ASPHALT FOR TACK COAT 1,583.000 SYS
27 601-01701 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2 1.000 EACH
28 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
29 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
30 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 406.250 LFT
31 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 366.800 SYS
32 610-07487 HMA FOR APPROACHES, TYPE B 19.000 TON
33 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
34 615-06490 RIGHT OF WAY MARKER 18.000 EACH
35 615-06505 MONUMENT, B 2.000 EACH
36 616-02320 GEOTEXTILES 1,077.000 SYS
37 616-06405 RIPRAP, REVETMENT 715.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-02770 EROSION CONTROL BLANKET 1,474.000 SYS
40 621-06545 FERTILIZER 0.700 TON
41 621-06553 SEED MIXTURE, R 226.000 LBS
42 621-06557 SEED MIXTURE, T 200.000 LBS
43 621-06565 MULCHING MATERIAL 4.000 TON
44 621-06567 WATER 1.500 KGAL
45 621-06574 SODDING 364.000 SYS
46 622-52436 SIGN, DO NOT MOW OR SPRAY 7.000 EACH
47 622-91786 SEEDLING 315.000 EACH
48 622-98200 SIGN, DO NOT DISTURB 7.000 EACH
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CALL ORDER : 400 CONTRACT ID : B -29335-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN. 754.000 LFT
50 701-98648 PILE, REINFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 270.000 LFT
51 703-51030 REINFORCING STEEL 14,996.000 LBS
52 703-51032 REINFORCING STEEL, EPOXY COATED 40,095.000 LBS
53 704-51002 CONCRETE, C, SUPERSTRUCTURE 221.500 CYS
54 706-91957 BRIDGE RAILING, THRIE BEAM 150.000 LFT
55 709-51821 SURFACE SEAL LUMP LUMP
56 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 56.000 LFT
57 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 39.000 LFT
58 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 67.000 LFT
59 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
60 715-46010 PIPE END SECTION, 18 IN. 4.000 EACH
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
64 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-07118 BARRICADE, 111-A 96.000 LFT
67 801-07119 BARRICADE, 111-B 96.000 LFT
68 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 11.500 LFT
69 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 3.850 SFT
70 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 165.000 LFT
71 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,650.000 LFT

72 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 992.000 LFT
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CALL ORDER : 410 CONTRACT ID : B -29484-A
LETTING DATE :

SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 4.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 160.000 SYS
12 202-02241 GUARDRAIL, REMOVE 1,022.000 LFT
13 202-02279 CURB AND GUTTER, REMOVE 1,553.000 LFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 203-02000 EXCAVATION, COMMON 856.000 CYS
16 203-02070 BORROW 460.000 CYS
17 206-51817 SHEET PILING, STEEL 3,999.000 SFT
18 207-08263 SUBGRADE TREATMENT, TYPE IA 2,875.000 SYS
19 211-06467 AGGREGATE FOR END BENT BACKFILL 36.000 CYS
20 211-07454 STRUCTURE BACKFILL 122.000 CYS
21 213-08058 FLOWABLE BACKFILL 22.000 CYS
22 302-07455 DENSE GRADED SUBBASE 34.000 CYS
23 303-01180 COMPACTED AGGREGATE, NO. 53 60.000 TON
24 306-08043 MILLING, TRANSITION 610.000 SYS
25 402-07433 HMA SURFACE, TYPE B 205.000 TON
26 402-07438 HVMA INTERMEDIATE, TYPE B 367.000 TON
27 402-07441 HMA BASE, TYPE B 1,340.000 TON
28 406-05521 ASPHALT FOR TACK COAT 7,800.000 SYS
29 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
30 601-05999 CURVED TERMINAL END 1.000 EACH
31 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 937.500 LFT
34 603-06045 FENCE, CHAIN LINK, 48 IN. 80.000 LFT
35 604-03654 BRICK PAVERS, RESET 18.700 SYS
36 605-06140 CURB AND GUTTER, CONCRETE 173.000 LFT
37 605-06145 CURB AND GUTTER, B, CONCRETE 1,582.000 LFT
38 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 204.000 SYS
39 616-02320 GEOTEXTILES 70.000 SYS
40 616-51367 SLOPEWALL, CONCRETE, 4 IN. 4.400 SYS
41 616-93772 INSPECTION HOLE 4.000 EACH
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-06560 MULCHED SEEDING, U 625.000 SYS
44 702-51005 CONCRETE, A, SUBSTRUCTURE 9.900 CYS
45 702-51863 FIELD DRILLED HOLE IN CONCRETE 224.000 EACH
46 703-51030 REINFORCING STEEL 1,262.000 LBS
47 703-51032 REINFORCING STEEL, EPOXY COATED 22,309.000 LBS

48 704-51002 CONCRETE, C, SUPERSTRUCTURE 71.000 CYS
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CALL ORDER : 410 CONTRACT ID : B -29484-A
LETTING DATE :

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR
49 706-03872 RAILING, ALUMINUM 65.300 LFT
50 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
51 706-51020 CONCRETE, C, RAILING 3.000 CYS
52 709-51821 SURFACE SEAL LUMP LUMP
53 711-51038 STRUCTURAL STEEL LUMP LUMP
54 711-51864 DRILLED HOLE 21.000 EACH
55 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
56 711-96800 STUD SHEAR CONNECTORS 220.000 EACH
57 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 44 .000 LFT
58 715-91361 PIPE, PVC, 6 IN. 18.500 LFT
59 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
60 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 3.000 LFT
61 720-98174 INLET, B15 4.000 EACH
62 720-98555 INLET, C15 2.000 EACH
63 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07119 BARRICADE, 111-B 84.000 LFT
68 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 940.000 LFT
69 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
70 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
71 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 165.000 LFT
72 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
73 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 185.000 LFT
74 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 519.000 LFT
75 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 519.000 LFT
76 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,312.000 LFT
77 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,313.000 LFT
78 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 26.000 LFT
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CALL ORDER : 430 CONTRACT ID : M -25510-A
LETTING DATE :

SECTION NO. 0001 EROSION CONTROL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 205-06937 TEMPORARY SILT FENCE 10,893.000 LFT

7 601-06035 GUARDRAIL, RESET 200.000 LFT

8 616-02320 GEOTEXTILES 3,016.000 SYS

9 616-06451 RIPRAP, UNIFORM 2,564.000 TON

10 616-94213 RIPRAP, GROUTED 100.000 SYS

11 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
12 621-06545 FERTILIZER 5.500 TON

13 621-06553 SEED MIXTURE, R 2,107.000 LBS

14 621-06565 MULCHING MATERIAL 25.300 TON

15 621-06570 TOP SOIL 12,174.000 CYS

16 621-06574 SODDING 11,273.000 SYS

17 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 110.000 LFT

18 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
19 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
20 718-06528 OUTLET PROTECTOR, 1 22.000 EACH
21 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
22 801-06710 FLASHING ARROW SIGN 110.000 DAY

23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 435 CONTRACT ID :© M -28645-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-07038 FIELD OFFICE, A 6.000 MOS

2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS

4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
9 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
10 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
11 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
12 619-51859 PAINT STEEL BRIDGE LUMP LUMP
13 619-51859 PAINT STEEL BRIDGE LUMP LUMP
14 619-51859 PAINT STEEL BRIDGE LUMP LUMP
15 619-51859 PAINT STEEL BRIDGE LUMP LUMP
16 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
17 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
18 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
19 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
20 709-51821 SURFACE SEAL LUMP LUMP
21 709-51821 SURFACE SEAL LUMP LUMP
22 709-51821 SURFACE SEAL LUMP LUMP
23 709-51821 SURFACE SEAL LUMP LUMP
24 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
26 801-06710 FLASHING ARROW SIGN 150.000 DAY

27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP

31 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 440 CONTRACT ID :- M -28648-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
8 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
9 619-51859 PAINT STEEL BRIDGE LUMP LUMP
10 619-51859 PAINT STEEL BRIDGE LUMP LUMP
11 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
12 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
13 709-51821 SURFACE SEAL LUMP LUMP
14 709-51821 SURFACE SEAL LUMP LUMP
15 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
16 801-06710 FLASHING ARROW SIGN 150.000 DAY
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP

18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 445 CONTRACT ID : M -28737-B
LETTING DATE :

SECTION NO. 0001 ITS TRAFFIC MANAGEMENT SYSTEMS

1 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
2 210-06901 GENERATOR 14.000 EACH
3 210-07256 RETROFIT 6.000 EACH
4 210-08284 EMERGENCY 3.000 EACH
5 210-08284 EMERGENCY 3.000 EACH
6 805-06997 CAMERA 26.000 EACH
7 807-05072 TOWER 1.000 EACH
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CALL ORDER : 455 CONTRACT ID :© M -29297-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 211-07454 STRUCTURE BACKFILL 74.000 CYS

7 303-07449 COMPACTED AGGREGATE, NO. 73 560.000 TON

8 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,800.000 SYS

9 306-08043 MILLING, TRANSITION 380.000 SYS

10 306-08432 MILLING, APPROACH 350.000 SYS

11 402-07432 HMA SURFACE, TYPE A 3,010.000 TON

12 406-05520 ASPHALT FOR TACK COAT 12.000 TON

13 616-02320 GEOTEXTILES 258.000 SYS

14 616-05689 RIPRAP, CLASS 2 322.500 TON

15 621-06559 MULCHED SEEDING, R 138.000 SYS

16 714-04854 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 7 FT. X 3 FT. 56.000 LFT

17 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT. 56.000 LFT

18 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 21.130 TON

19 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 801-07118 BARRICADE, 111-A 40.000 LFT
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 150.000 LFT

24 808-97664 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL 1.000 EACH
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CALL ORDER : 465 CONTRACT ID :© M -29341-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 621-06559 MULCHED SEEDING, R 200.000 SYS
10 725-06872 PIPE LINER, THERMOPLASTIC, 42 IN. 380.000 LFT
11 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 475 CONTRACT ID :© M -29351-A
LETTING DATE :

SECTION NO. 0001 DRAINAGE DITCH CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 211-07454 STRUCTURE BACKFILL 50.000 CYS
6 213-52830 FLOWABLE MORTAR 2.000 CYS
7 303-01180 COMPACTED AGGREGATE, NO. 53 2.000 TON
8 616-02320 GEOTEXTILES 210.000 SYS
9 616-05688 RIPRAP, CLASS 1 25.000 TON
10 616-06405 RIPRAP, REVETMENT 85.000 TON
11 621-06570 TOP SOIL 60.000 CYS
12 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 100.000 LFT
13 715-05244 PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 SQ. FT. 20.000 LFT
14 715-07251 PIPE EXTENSION, DEFORMED, MIN. AREA 8.9 SQ. FT. 20.000 LFT
15 725-06862 PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT 89.000 LFT
16 725-06863 PIPE LINER, THERMOPLASTIC, AREA 11.6 SFT 223.000 LFT
17 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
18 801-06710 FLASHING ARROW SIGN 45.000 DAY

19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 485 CONTRACT ID :© M -29413-A
LETTING DATE :

SECTION NO. 0001 HMA OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 306-08033 MILLING, ASPHALT, 1 IN. 6,200.000 SYS
7 306-08043 MILLING, TRANSITION 150.000 SYS
8 306-08432 MILLING, APPROACH 376.000 SYS
9 401-06264 PROFILOGRAPH, HMA LUMP LUMP
10 402-07432 HMA SURFACE, TYPE A 550.000 TON
11 406-05520 ASPHALT FOR TACK COAT 1.600 TON
12 610-07486 HMA FOR APPROACHES, TYPE A 32.000 TON
13 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 264.000 LFT
14 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 264.000 LFT
15 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 5,280.000 LFT
18 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,280.000 LFT

19 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 66.000 EACH
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CALL ORDER : 490 CONTRACT ID :© M -29433-A
LETTING DATE :

SECTION NO. 0001 ROADSIDE MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 4.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 203-02070 BORROW 20.000 CYS
7 205-06937 TEMPORARY SILT FENCE 75.000 LFT
8 213-08058 FLOWABLE BACKFILL 15.000 CYS
9 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 8.000 EACH
10 603-06060 FENCE, FARM FIELD, RESET 25.000 LFT
11 615-06496 PARKING BARRIER 25.000 EACH
12 616-02305 GABIONS 40.000 CYS
13 616-02320 GEOTEXTILES 160.000 SYS
14 616-05689 RIPRAP, CLASS 2 100.000 TON
15 621-06559 MULCHED SEEDING, R 500.000 SYS
16 702-51863 FIELD DRILLED HOLE IN CONCRETE 75.000 EACH
17 703-06028 REINFORCING BARS 46.000 LBS
18 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
19 801-06710 FLASHING ARROW SIGN 20.000 DAY

20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 493 CONTRACT ID :© M -29457-A
LETTING DATE :

SECTION NO. 0001 SHOULDER REHABILITATION AND REPAIR

1 105-07038 FIELD OFFICE, A 5.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 5.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 207-08265 SUBGRADE TREATMENT, TYPE I11A 14,600.000 SYS
8 303-01180 COMPACTED AGGREGATE, NO. 53 650.000 TON
9 304-07493 WIDENING WITH HMA, TYPE B 4,820.000 TON
10 406-05520 ASPHALT FOR TACK COAT 3.500 TON
11 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP

13 801-92448 CONSTRUCTION SIGNS, MOBILE 60.000 DAY
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CALL ORDER : 495 CONTRACT ID :© M -29467-A
LETTING DATE :

SECTION NO. 0001 GUARDRAIL MAINTENANCE

1 105-06904 PHONE(SUPERVISOR) 1.000 EACH
2 105-06906 CELLULAR SERVICE(SUPERVISOR) 12.000 MOS
3 105-07039 FIELD OFFICE, B 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
9 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 120.000 LFT
10 601-02212 GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED, 200.000 EACH
11 601-03443 CAT UNIT FOUNDATION TUBE, MK ST WITH SOIL PLATES, MK SP 5.000 EACH
12 601-03460 GUARDRAIL, CHANNEL 6.7 LBS PER LFT., LABOR ONLY 2.000 LFT
13 601-03462 GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. O IN. 300.000 EACH
14 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 100.000 EACH
15 601-03683 COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY 20.000 HRS
16 601-06247 IMPACT ATTENUATOR, R2, W2, TL-3 1.000 EACH
17 601-06773 ENERGY ABSORBING TERMINAL, B, SPARE PARTS PACKAGE 2.000 EACH
18 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 100.000 EACH
19 601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 50.000 EACH
20 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 7.000 EACH
21 601-62530 GUARDRAIL PIER CONNECTION, ES 1.000 EACH
22 601-62540 GUARDRAIL POST, PLUMB 500.000 EACH
23 601-91428 GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN 12.000 EACH
24 601-91432 GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD 25.000 EACH
25 601-91504 GUARDRAIL POST, W1, 10 IN X 10 IN 7.000 EACH
26 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 15.000 EACH
27 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 200.000 EACH
28 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 5.000 EACH
29 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 5.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 15.000 EACH
31 601-94690 GUARDRAIL END TREATMENT, MS 5.000 EACH
32 601-95972 GUARDRAIL POST (CRT), 8 IN.X 6 IN.TREATED LUMBER, 5.000 EACH
33 601-96591 GUARDRAIL PANEL, STEEL BEAM 7,500.000 LFT
34 601-97950 GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN. 50.000 EACH
35 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 300.000 LFT

36 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 66

CALL ORDER : 500 CONTRACT ID :© M -29476-A
LETTING DATE :

SECTION NO. 0001 WEDGE AND LEVEL

1 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 304-07491 HMA PATCHING, TYPE C 350.000 TON
6 402-07452 HMA, TYPE C, WEDGE AND LEVEL 1,000.000 TON
7 406-05520 ASPHALT FOR TACK COAT 4.000 TON
8 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 6,100.000 LFT
11 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 14,170.000 LFT
12 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 82.000 EACH

13 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 92.000 EACH
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CALL ORDER : 510 CONTRACT ID :© M -29504-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 DISTRICT MAINTENANCE WORK PROJECT

1 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 304-07490 HMA PATCHING, TYPE B 725.000 TON
6 306-08034 MILLING, ASPHALT, 1 1/2 IN. 8,650.000 SYS
7 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 725.000 TON
8 406-05520 ASPHALT FOR TACK COAT 3.000 TON
9 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 7,100.000 LFT
12 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 7,100.000 LFT
13 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 71.000 LFT
14 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 98.000 EACH

15 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 107.000 EACH



CALL ORDER
LETTING DATE

SECTION NO. 0001

OCoOoO~NOOUDWNE

105-06845
109-08443
109-08444
110-01001
304-07491
306-08034
402-07452
406-05520
801-06640
801-06775
808-06712
808-06713
808-06714
808-75996
808-75998

SCHEDULE OF PAY

515

WEDGE AND LEVEL

CONSTRUCTION ENGINEERING

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION

HMA PATCHING, TYPE C

MILLING, ASPHALT, 1 1/2 IN.

HMA, TYPE C, WEDGE AND LEVEL

ASPHALT FOR TACK COAT

CONSTRUCTION SIGN, A

MAINTAINING TRAFFIC

LINE, PAINT, BROKEN, YELLOW, 4 IN.
LINE, PAINT, SOLID, WHITE, 4 IN.

LINE, PAINT, SOLID, YELLOW, 4 IN.
SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE
SNOWPLOWABLE RAISED PAVEMENT MARKER

ITEMS

CONTRACT ID :© M -29513-A

LUMP
1.000
1.000

LUMP
500.000
7,450.000
625.000
2.300
12.000

LUMP
11.000
4,900.000
4,864.000
62.000
62.000

LUMP
DOL
DOL
LUMP
TON
SYS
TON
TON
EACH
LUMP
LFT
LFT
LFT
EACH
EACH
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CALL ORDER : 520 CONTRACT ID :© M -29531-A
LETTING DATE :

SECTION NO. 0001 PATCH AND REHAB BITUMINOUS PAVEMENT

1 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 304-07489 HMA PATCHING, TYPE A 50.000 TON
6 306-08042 MILLING, SCARIFICATION/PROFILE 8,451.000 SYS
7 306-08043 MILLING, TRANSITION 500.000 SYS
8 306-08432 MILLING, APPROACH 500.000 SYS
9 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 698.000 TON
10 406-05520 ASPHALT FOR TACK COAT 2.500 TON
11 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 525 CONTRACT ID :© M -29545-A
LETTING DATE :

SECTION NO. 0001 PATCH AND REHAB BITUMINOUS PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 304-07490 HMA PATCHING, TYPE B 100.000 TON
7 306-08033 MILLING, ASPHALT, 1 IN. 4,700.000 SYS
8 306-08042 MILLING, SCARIFICATION/PROFILE 9,986.000 SYS
9 306-08043 MILLING, TRANSITION 200.000 SYS
10 306-08432 MILLING, APPROACH 1,333.000 SYS
11 402-07433 HMA SURFACE, TYPE B 1,212.000 TON
12 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 100.000 TON
13 406-05520 ASPHALT FOR TACK COAT 4.000 TON
14 610-07487 HMA FOR APPROACHES, TYPE B 11.000 TON
15 615-97768 PARKING BARRIER, RESET 78.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 200.000 LFT

19 808-97222 PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL 2.000 EACH
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CALL ORDER : 530 CONTRACT ID :© M -29546-A
LETTING DATE :

SECTION NO. 0001 PATCH AND REHAB BITUMINOUS PAVEMENT

1 105-07039 FIELD OFFICE, B 5.000 MOS
2 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 304-07490 HMA PATCHING, TYPE B 100.000 TON
7 306-08042 MILLING, SCARIFICATION/PROFILE 49,515.000 SYS
8 306-08043 MILLING, TRANSITION 375.000 SYS
9 306-08432 MILLING, APPROACH 830.000 SYS
10 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 4,085.000 TON
11 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 200.000 TON
12 406-05520 ASPHALT FOR TACK COAT 13.600 TON
13 610-07487 HMA FOR APPROACHES, TYPE B 1,103.000 TON
14 615-97768 PARKING BARRIER, RESET 248.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 808-04767 LINE 120.000 LFT
18 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 16,945.000 LFT
19 808-97222 PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL 1.000 EACH

20 808-97643 BUZZ STRIPS 216.000 LFT
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CALL ORDER - 557 CONTRACT ID : T -28782-B
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 5.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
8 202-02240 PAVEMENT REMOVAL 192.000 m2
9 202-02250 TREE, 250 mm, REMOVE 4.000 EACH
10 202-02279 CURB AND GUTTER, REMOVE 255.000 m
11 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 4.000 EACH
12 202-96022 CONCRETE FOUNDATION, REMOVE 4.000 EACH
13 202-96133 PIPE, REMOVE 286.000 m
14 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
15 203-02000 EXCAVATION, COMMON 1,700.000 m3
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 203.000 m
17 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH
18 205-06937 TEMPORARY SILT FENCE 250.000 m
19 207-08263 SUBGRADE TREATMENT, TYPE IA 1,662.000 m2
20 211-07454 STRUCTURE BACKFILL 359.390 m3
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,504.260 Mg
22 304-07493 WIDENING WITH HMA, TYPE B 682.000 Mg
23 306-08043 MILLING, TRANSITION 640.000 m2
24 402-07433 HMA SURFACE, TYPE B 912.000 Mg
25 402-07438 HVMA INTERMEDIATE, TYPE B 622.000 Mg
26 402-07451 HMA WEDGE AND LEVEL, TYPE B 522.000 Mg
27 406-05520 ASPHALT FOR TACK COAT 5.000 Mg
28 605-06120 CURB, CONCRETE 120.000 m
29 605-06140 CURB AND GUTTER, CONCRETE 420.400 m
30 607-06335 PAVED SIDE DITCH, A 31.300 m
31 610-07487 HMA FOR APPROACHES, TYPE B 245.000 Mg
32 610-07712 PCCP FOR APPROACHES, 150 mm 258.000 m2
33 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
34 615-06505 MONUMENT, B 5.000 EACH
35 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
36 616-06451 RIPRAP, UNIFORM 12.000 Mg
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
38 621-06545 FERTILIZER 8.000 Mg
39 621-06554 SEED MIXTURE, U 1,323.000 kg
40 621-06565 MULCHING MATERIAL 36.000 Mg
41 621-06574 SODDING 1,586.000 m2
42 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 8.000 m
43 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 18.000 m
44 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 23.000 m
45 715-05168 PIPE, TYPE 3, CIRCULAR, 300 mm 286.000 m
46 715-46000 PIPE END SECTION, 300 mm 29.000 EACH
47 720-44040 CASTING, 7, FURNISH AND ADJUST TO GRADE 1.000 EACH

48 720-45235 CATCH BASIN, E7 2.000 EACH
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CALL ORDER - 557 CONTRACT ID : T -28782-B
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 720-45410 MANHOLE, C4 1.000 EACH
50 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
51 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 1,100.000 m
52 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 29.200 m
55 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 4.630 m2
56 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 0.720 m2
57 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 4.000 EACH
58 805-01842 HANDHOLE, SIGNAL 7.000 EACH
59 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 611.000 m
60 805-01879 SIGNAL SERVICE 1.000 EACH
61 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 1,026.000 m
62 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE 1 1.000 EACH
63 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8.000 EACH
64 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
65 805-78420 DISCONNECT HANGER 4.000 EACH
66 805-78467 SIGNAL CABLE, 3C 8GA. 4.000 m
67 805-78485 SIGNAL CABLE, 5C 14GA. 92.000 m
68 805-78490 SIGNAL CABLE, 7C 14GA. 169.000 m
69 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 804.000 m
70 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
71 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 378.000 m
72 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
73 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
74 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 6.000 EACH
75 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 2.000 EACH
76 807-02783 LUMINAIRE MAST ARM, 4.6 m 2.000 EACH
77 807-04651 WIRE 44.000 m
78 807-04651 WIRE 200.000 m
79 807-86805 SERVICE POINT, 1 1.000 EACH
80 807-86910 CONNECTOR KIT, UNFUSED 2.000 EACH
81 807-86915 CONNECTOR KIT, FUSED 2.000 EACH
82 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 3.000 EACH
83 807-86930 INSULATION LINK, NONWATERPROOFED 4.000 EACH
84 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,770.000 m
85 808-06716 LINE, REMOVE 427.000 m
86 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 560.000 m
87 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 44.000 m
88 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
89 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
90 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 1,254.000 m

91 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm 93.000 m
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CALL ORDER : 565 CONTRACT ID :© T -29326-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06710 FLASHING ARROW SIGN 300.000 DAY
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
10 808-75994 PRISMATIC REFLECTOR 41,485.000 EACH
11 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 400.000 EACH
12 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 9,130.000 EACH
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CALL ORDER : 590 CONTRACT ID : TM-29318-A
LETTING DATE :

SECTION NO. 0001 INSTALL NEW GUARDRAIL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-93741 GUARD RAIL END TREATMENT, REMOVE 5.000 EACH
7 203-02000 EXCAVATION, COMMON 170.000 CYS
8 303-01180 COMPACTED AGGREGATE, NO. 53 450.000 TON
9 402-07433 HMA SURFACE, TYPE B 75.000 TON
10 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
11 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
12 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,450.000 LFT
13 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP

15 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 2.000 EACH
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CALL ORDER : 600 CONTRACT ID : TM-29479-A
LETTING DATE :

SECTION NO. 0001 INSTALL LOOP DETECTOR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 5.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
9 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
10 801-06710 FLASHING ARROW SIGN 40.000 DAY
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
12 805-01842 HANDHOLE, SIGNAL 20.000 EACH
13 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
14 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 3,040.000 LFT
15 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
16 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 7,080.000 LFT
17 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 10,150.000 LFT
18 805-78785 SIGNAL DETECTOR HOUSING 18.000 EACH
19 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,600.000 LFT

20 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 14.000 EACH
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CALL ORDER : 605 CONTRACT ID : TM-29480-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODENIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 3.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
7 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
8 801-06710 FLASHING ARROW SIGN 40.000 DAY
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
11 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 10.000 SFT
12 805-01842 HANDHOLE, SIGNAL 10.000 EACH
13 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
14 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,850.000 LFT
15 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 10.000 EACH
16 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 2.000 EACH
17 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
18 805-78420 DISCONNECT HANGER 3.000 EACH
19 805-78445 SIGNAL SERVICE 1.000 EACH
20 805-78467 SIGNAL CABLE, 3C 8GA. 60.000 LFT
21 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,000.000 LFT
22 805-78485 SIGNAL CABLE, 5C 14CGA. 1,400.000 LFT
23 805-78490 SIGNAL CABLE, 7C 14GA. 450.000 LFT
24 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 5,800.000 LFT
25 805-78785 SIGNAL DETECTOR HOUSING 11.000 EACH
26 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,500.000 LFT
27 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 6.000 EACH
28 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 165.000 LFT
29 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 8.000 EACH

30 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH






